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Agreement Between City of Rapid City and Dakota Pump, Inc.
for Professional Services and Equipment Installation for the Morris Lane Pressure
Reducing Valve {PRV) Supervisory Control and Data Acquisition (SCADA)
integration, Project No. 14-2195 / CIP No. 50864.C

AGREEMENT made May 1, 2017, between the City of Rapid City, SD (City) and Dakota
Pump, Inc., (Contractor), located at 25524 413" Avenue, Mitchell, SD 57301. City
intends to obtain services for the Morris Lane Pressure Reducing Valve (PRV)
Supervisory Control and Data Acquisition (SCADA) Integration, Project No. 14-2195,
CIP No. 50964.C. The scope of services is as described in Exhibits A and B.

The City and the Contractor agree as follows:

The Contractor shall provide professional services and equipment installation for the
City in all phases of the Project as defined in Exhibits A and B

Section 1—Basic Services of Contractor
1.1 General

1.11 The Contractor shall perform professional and installation services
described in this agreement., Contractor intends to serve as the City's
professional representative for those services as defined in this
agreement and to provide advice and consultation to the City as a
professional. Any opinions of probable project cost, approvals, and
other decisions provided by Contractor for the City are rendered on
the basis of experience and qualifications and represent Contractor's
professionat judgment.

1.1.2  All documents including Drawings and Specifications provided or
furnished by Contractor pursuant to this Agreement are instruments of
service in respect of the Project and Contractor shall retain an
ownership therein. Reuse of any documents pertaining to this project
by the City on extensions of this project or on any other project shall
be at the City’s risk. The City agrees to defend, indemnify, and hold
harmiess Contractor from ali claims, damages, and expenses
including attorney’s fees arising out of such reuse of the documents
by the City or by others acting through the City.

1.2  Scope of Work

The Contractor shall:
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1.2.1 Consult with the City, other agencies, groups, consuitants, and/or
individuals to clarify and define requirements for the Project and
review available data.

1.2.2  Perform the tasks described in the Scope of Services. (See Exhibits
Aand B.)

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the
Contractor.

Section 3—Notice to Proceed

The City will issue a written nofification to the Contractor to proceed with the work.
The Contractor shall not start work prior to receipt of the written notice. The
Contractor shall not be paid for any work performed prior to receiving the Nofice to
Proceed.

Section 4—Niutual Covenants

4.1 General

411 The Contractor shall not sublet or assign ény part of the work under
this Agreement without written authority from the City.

41.2 The City and the Contractor each binds itself and partners,
successors, executors, administrators, assigns, and legal
representatives to the other party to this agreement and to the
partners, successors, executors, administrators, assigns, and legal
representatives of such other party, regarding all covenants,
agreements, and obligations of this agreement.

4.1.3 Nothing in this agreement shall give any rights or benefits to anyone
other than the City and the Confractor.

4.1.4 This agreement constitutes the entire agreement between the City
and the Contractor and supersedes all prior written or oral
understandings. This agreement may only be amended,
supplemented, modified, or canceled by a duly executed written
instrument.

415 The Confractor shall make such revisions in plans which may already
have been completed, approved, and accepted by the City, as are
necessary to correct Contractor's errors or omissions in the plans,
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when requested to do so by the City, without exira compensation
therefore.

41.6 If the City requests that previously satisfactorily completed and
accepted plans or parts thereof be revised, the Contractor shall make
the revisions requested by the City. This work shall be paid for as
extra work.

417 The City may at any time by written order make changes within the
general scope of this Agreement in the work and services to be
performed by the Contractor. Any changes which materially increase
or reduce the cost of or the time required for the performance of the
Agreement shall be deemed a change in the scope of work for which
an adjustment shall be made in the Agreement price or of the time for
performance, or both, and the Agreement shall be modified in writing
accordingly. Additional work necessary due to the extension of project
limits shall be paid for as extra work.

4.1.8  Extra work, as authorized by the City, will be paid for separately and
be in addition to the consideration of this Section.

4.1.9 For those projects involving conceptual or process development
services, activiies often cannot be fully defined during the initial
planning. As the project does progress, facts and conditions
uncovered may reveal a change in direction that may alter the scope
of services. Contractor will promptly inform the City in writing of such
situations so that changes in this agreement can be renegotiated.

4.1.10 This Agreement may be terminated (a) by the City with or without
cause upon seven days’ written notice to the Contractor and (b) by
the Contractor for cause upon seven days’ written notice to the City. If
the City terminates the agreement without cause, the Contractor will
be paid for all services rendered and all reimbursable expenses
incurred prior to the date of termination.

If termination is due to the failure of the Contractor to fulfill its
agreement obligations, the City may take over the work and complete
it. In such case, the Contractor shall be liable to the City for any
additional cost to the extent directly resulting from Contractor's action.

4111 The City or its duly authorized representatives may examine any
books, documents, papers, and records of the Contractor involving
fransactions related to this agreement for three years after final
payment. All examinations will be performed at reasonable times,
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with proper notice. Contractor's documentation will be in a format
consistent with general accounting procedures.

4.1.12 The City shall designate a representative authorized to act on the
City’s behalf with respect to the Project. The City or such authorized
representative shall render decisions in a timely manner pertaining to
documents submitted by the Contractor in order to avoid
unreasonable delay in the orderly and sequential progress of the
Contractor’s services.

41.13 Costs and schedule commitments shall be subject to renegotiation for
delays caused by the City's failure to provide specified facilities or
information or for delays caused by other parties, excluding sub-
contractors and sub-consultants, unpredictable occurrences including
without limitation, fires, floods, riots, strikes, unavailability of labor or
materials, delays or defaults by suppliers of materials or services,
process shutdowns, acts of Ged, or the public enemy, or acts of
regulations of any governmental agency or any other conditions or
circumstances beyond the control of the City or Contractor.
Temporary delays of services caused by any of the above which
results in additional costs beyond those outlined may require
renegotiation of this agreement.

4.1.14 The City will give prompt written notice to the Contractor if the City
becomes aware of any fault or defect in the Project or
nonconformance with the Project Documents.

4.1.15 Unless otherwise provided in this Agreement, the Contractor and the
Contractor's consultants shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to
hazardous materials in any form at the project site, including but not
limited to asbestos products, polychlorinated bipheny! (PCB), or other
toxic substances.

4.1.16 In the event asbestos or toxic materials are encountered at the
jobsite, or should it become known in any way that such materials
may be present at the jobsite or any adjacent areas that may affect
the performance of Contractor's services, Contractor may, at their
option and without liability for consequential or any other damages,
suspend performance of services on the project until the City retains
appropriate specialist consultant(s) or contractor(s) to identify, abate,
and/or remove the asbestos or hazardous or toxic materials.

4.1.17 Contractor hereby represents and warrants that it does not fail or refuse
to collect or remit South Dakota or City sales, use or excise tax for

4 Morris Lane PRV SCADA Integration Agreement
Project No. 14-2195/CIP No, 50964.C



4.2

transactions which are taxable under the laws of the State of South
Dakota.

City of Rapid City NonDiscrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the
Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans
with Disabilities Act of 1990, and other nondiscrimination authorities it is the
policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to
provide benefits, services, and employment to all persons without regard to race,
color, national origin, sex, disabilities/handicaps, age, or income status. No
distinction is made among any persons in eligibility for the reception of benefits
and services provided by or through the auspices of the City of Rapid City.

Contractor will permit access fo any and all records pertaining to hiring and
employment and to other pertinent data and records for the purpose of enabling
the Commission, its agencies or representatives, to ascertain compliance with
the above provisions.

This section shall be binding on all subcontractors or suppliers.

Section 5—Payments to the Contractor

5.1

2.2

Fee

The maximum amount of the fee for the services as detailed in Section 1.2
shall not exceed $17,087.00 unless the scope of the project is changed as
outlined in Section 4. If expenses exceed the maximum amount, the Contractor
shall complete the project as agreed upon here without any additional
compensation.

Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the
claim as computed by the Contractor based on work completed during the
month and approved by the City.

Ne{ payment to the Contractor shall be due within forty-five (45) days of receipt
by the City.

Section 6—Completion of Services

The Contractor shall complete the services by September 15, 2017.
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Section 7—Insurance Requirements

71

7.2

7.3

7.4

Insurance Required

The Contractor shall secure the insurance specified below. The insurance shall
be issued by insurance company(s) acceptable to the City and may be in a
policy or policies of insurance, primary or excess. Certificates of all reqguired
insurance including any policy endorsements shall be provided fo the City prior
to or upon the execution of this Agreement.

Cancellation

The Contractor will provide the City with at least 30 days’ written notice of an
insurer's intent to cancel or not renew any of the insurance coverage. The
Contractor agrees to hold the City harmless from any liability, including
additional premium due because of the Contractor’'s failure to maintain the
coverage limits required.

City Acceptance of Proof

The City’'s approval or acceptance of certificates of insurance does not
constitute City assumption of responsibility for the validity of any insurance
policies nor does the City represent that the coverages and limits described in
this agreement are adequate to protect the Contractor, its consultants or
subcontractors interests, and assumes no liability therefore. The Contractor will
hold the City harmless from any liability, including additional premium due,
because of the Contractor’s failure to maintain the coverage limits required.

Specific Requirements

7.41 Workers’ compensation insurance with statutory limits required by
South Dakota law. Coverage B-Employer’s Liability coverage of not
less than $500,000 each accident, $500,000 disease-policy limit, and
$500,000 disease-each employee.

7.42 Commercial general liability insurance providing occurrence form
contractual, personal injury, bodily injury and property damage liability
coverage with limits of not fess than $1,000,000 per occurrence,
$2,000,000 general aggregate, and $2,000,000 aggregate products
and completed operations. If the occurrence form is not available,
claims-made coverage shall be maintained for three years after
completion of the terms of this agreement. The policy shall name the
City and its representatives as an additional insured.

Project No. 14-2195/CIP No. 50864.C
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7.4.3  Automobile liability insurance covering all owned, nonowned, and
hired automobiles, trucks, and trailers. The coverage shall be at least
as broad as that found in the standard comprehensive automobile
liability policy with limits of not less than $1,000,000 combined single
fimit each occurrence. The required limit may include excess liability
(umbrella) coverage.

Section 8—Hold Harmless

The Contractor hereby agrees to hold the City harmless from any and all claims or
liability including attorneys’ fees arising out of the services fumished under this
Agreement, and for bodily injury or property damage arising out of services furnished
under this Agreement, providing that such claims or liability are the result of a negligent
act, error or omission of the Contractor and/or its employees/agents arising out of the
services described in the Agreement.

Section 9—Independent Business

The parties agree that the Contractor operates an independent business and is
contracting to do work according to his own methods, without being subject to the
control of the City, except as to the product or the result of the work. The relationship
between the City and the Contractor shall be that as between an independent contractor
and the City and not as an employer-employee relationship. The payment to the
Contractor is inclusive of any use, excise, income or any other tax arising out of this
agreement.

Section 10-Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of
the State of South Dakota, without regard to any conflicts of law provisions. Parties
agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 71
Judicial Circuit, Pennington County.

Section 11-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make
it enforceable; if not possible, it shall be deleted and all other provisions shall remain in
full force and effect.

Section 12-Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the
terms of this agreement, this agreement shall impose no obligation on the City for
payment, This agreement is null and void except as to annual payments herein agreed
upon for which funds have been budgeted or appropriated, and no right of action or

7 Morris Lane PRV SCADA Integraticn Agreement
Project No. 14-2195/CIP No. 50864.C



damage shall accrue to the benefit of the Contractor, its successors or assignees, for
any further payments. For future phases of this or any project, project components not
identified within this contract shall not constitute an obligation by the City until funding
for that component has been appropriated.

Section 13-Responsibility of Contractor

General Responsibility: The Contractor shall furnish all fransportation, ways, works,
machinery, and plant, and all suitable appliances required for the safe, proper, and
lawful construction, maintenance, and use thereof. The Contractor shall be fully
responsible for the materials and equipment used for the work and for safeguarding the
work against damage or destruction until its final acceptance by the City. The
Contractor agrees to make no claims for damage to the work prior to final acceptance
and will make no claims for damage to the materials except through negligence or willful
act of the City.

Before the completion and acceptance of this Contract shall be made good by him, he
shall be solely answerable for all damage to the City or the property of the City; to other
contractors, or other employees of the City; to the neighboring premises or to any
private or personal property due to improper, illegal, or negligent conduct of himself or
his subcontractors; employees or agents in and about said work or in the execution of
the work covered by this Contract or any extra work undertaken herein provided; or to
any defect in, or the improper use of, any scaffolding, shoring, apparatus, ways, works,
machinery or plant. He shall indemnify and save harmless the City and its officers and
agents from all claims relating to labor, materials, and methods used in executing the
work.

Section 14-Patents

It is further agreed that all royalties for patents or patent infringement claims, whether
such patents are for processes or devices, that might be involved in the construction or
use of the work, shall be included in the Contract amount and the Contractor shall
satisfy all demands that may be made at any time for such, and shall be liable for any
damages or claims for patent infringements; and the Contractor shall, at his own
expense, defend any and all suits or proceedings that might be instituted at any time
against the City for infringement or alleged infringement of any patent or patents
involved in the work; and in case of an award of damages, the said Contractor shall pay
such award; final payment to the Contractor by the City will not be made while any such
suits or claims remain unsettled.
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Section 15-indemnity

The Contractor shall indemnify and save harmless the City from and against all losses
and all claims, demands, payments, suits, actions, recoveries, and judgments of every
nature and description brought or recovered against him, by reason of any act or
omission of the said Contractor, his agents or employees, in the execution of the work
or in the guarding of it and this shall include acts or omission of subcontractor.

The Contractor shall, and is hereby authorized to, maintain any part for such insurance,
issued in the name of the City, as will protect the City from his contingent liability under
this Contract, and the City's right to enforce against the Contractor any provision of this
Section shall be contingent upon the full compliance by the City with the terms of
applicable insurance policy or policies, a copy of which shall be deposited with the City.

Section 16-Performance Bond
The surety bond executed by the Contractor, issued to the City, shall be a guarantee:

A. For the faithful performance and completion of the work in strict accordance with the
terms of the contract, specifications, and detailed plans;

B. For the payment to the City of all sums due or which may become due by the terms
of the contract; as well as by reason of any violation thereof by the Contractor;

C. For the payment of all bills, including the hire, rental or lease of equipment or
machinery, and the operators thereof, used on the work, and for all materials,
lubricants, oils and gasoline used in or consumed in the construction of such work
and for all labor performed in such work whether by sub-contract or otherwise;

D. The payment of any and all judgments and costs of suits and actions brought
against the City or officials thereof, for any cause whatsoever, arising from or on
account of any injuries or damages to life or property suffered or sustained by any
person, firm or corporation, caused by the Contractor, his or its agents, servants or
employees in the construction of said work, or by or in consequence of any
negligence, carelessness or misconduct in guarding or protecting the same, or any
act or omission of the said Contractor his agents, servants, employees;

E. And for the protection of the City against all suits and claims for infringements or
alleged infringements of patent rights processes.

This section shall in no way be construed as limiting the obligation under the
Performance Bond actually furnished, but may be an addition thereto.

The City agrees to mail a notice to the Contractor, calling his attention to any failure to
comply with the requirements of the bond, not more than ten (10) days before notifying
his bondsmen of such failure to comply with the terms of said bond.
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Section 17-Laws and Ordinances

The Contractor shall keep himself fully informed of all existing and current regulations of
the City, County, State, and Nation, which in any way limit or control the actions or
operations of those engaged upon the work, or affecting the materials supplied to or by
them. He shall at all times observe and comply with, all ordinances, laws, rules and
regulations and shall protect and indemnify the City and the City's officers and agents
against any claims or liability arising from or based on any violation of the same. The
Contractor shall give all notices and comply with all laws, ordinances, rules, and
regulations bearing on the conduct of the work. If the Contractor performs any work
knowing it to be contrary to such laws, ordinances, ruies, and regulations and without
such notice to the City, he shall bear all costs arising therefrom. Such performance
shall constitute a waiver of any and all claims associated with the work.

Section 18-Permits and Licenses

Unless otherwise specified, permits and licenses of a temporary nature necessary for
the prosecution of the work shall be secured and paid for by the Contractor. Permits,
licenses, and easements for permanent structures or permanent changes in existing
facilities shall be secured and paid for by the City, unless otherwise specified.

Section 19-Testing of Completed Work

Before final acceptance, all parts of the work shall be tested and each part shall be in
good condition and proper working order or shall be placed in such condition and order
at the expense of the Contractor, unless otherwise specified. All tests of completed
work required under this contract shall be made under the direction of the City by and at
the expense of the Contractor, who shall repair at his own expense all damage resuiting
therefrom.

Section 20-Project Acceptance and Warranty Period

Final acceptance of the project by the City will be documented by the issuance of an
acceptance letter, which is issued according to the following criteria:

1) Construction has been substantially completed and the facilities can be put to their
intended use.

2) All testing has been completed, and the required results have been met.

The date of the acceptance letter documents the start of the two-year warranty period,
during which the Contractor shall be notified in writing of any defects in the project and
shall submit to the Public Works Dept. a construction schedule to correct the defects at
their expense within ten (10) days of receipt of the notice. Failure to correct or
undertake, with due diligence, to correct the deficiencies within the specified time may
cause the City to make the necessary repairs and bill the Contractor one and one-half
(1 1/2) times the costs incurred; providing, however, that in case of an emergency,
where, in the judgment of the City, delay would cause serious loss or damage, repairs
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may be made without notice being sent to the Contractor, and the Contractor shall pay
the cost thereof.

The City reserves the right to extend the warranty period if excessive problems are
apparent during the initial two-year period.

During a period of two years after the completion of the work covered by this contract
and the final acceptance in writing thereof by the City, the Contractor shall make all
needed repairs arising out of defective workmanship or materials furnished by the
Contractor; or both, which in the judgment of the City shall become necessary during
said period. The City is hereby authorized to make such repairs at the Contractor's
expense, if within ten days after the receipt of a writien notice to the Contractor, or his
agent, the said Contractor shall neglect to make, or undertake with due diligence to
make, the aforesaid repairs; providing, however, that in case of an emergency, where in
the judgment of the City, delay would cause serious loss or damage, repairs may be
made without notice being sent to the Coniractor and the Contractor shall pay the cost
thereof.

Section 21-Waiver of Rights

Neither the inspection by the City or any of their employees, nor any order by the City
for payment of money, nor any payment for, or acceptance of, the whole or any part of
the equipment, material, or work by the City, nor any extension of time, nor any
possession taken by the City or its employees, shall operate as a waiver of any
provision of this Contract, or of any power herein reserved to the City or any right to
damages herein provided, nor shall any waiver of any breach in this Contract be held to
be a waiver of any other or subsequent breach.
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IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement
as of the day and year first above written.

City of Rapid City: Contractor:

ey

MAYOR DAKOTA PUMP, INC. '
DATE: DATE: B fi 1z j Zoll,
ATTEST:

FINANCE OFFICER

Reviewed By:

e Lo

~PANTOON, OPERATIONS MANAGEMENT ENGINEER

DATE: 51{ / K// 7

CITY’'S DESIGNATED PROJECT CONTRACTOR'S DESIGNATED
REPRESENTATIVE PROJECT REPRESENTATIVE
NAME: Dan Coon NAME: Quinten Schultz

PHONE: (605) 394-4154 PHONE: (605) 716-7505

EMAIL: dan.coon@rcgov.org EMAIL: controls@dakotapump.com
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EXHIBIT A

City of Rapid City
Morris Lane Pressure Reducing Valve (PRV) Facility
Supervisory Control and Data Acquisition (SCADA) Integration
Project No. 14-2195/CIP No. 50964.C

Introduction

This project shall consist of providing professional services related to the, design, integration and
installation of new Water Distribution SCADA hardware components along with software
modifications to the existing systems. The project will include all the necessary labor, software,
hardware, and installation services to add the new Morris Lane PRV site to the City’s existing
SCADA system.

The Morris Lane PRV Facility has been designed by Banner Associates Inc. This design contains
intended operational narratives to be satisfied by Dakota Pump Inc. (DPI) as the City’s SCADA
Systems Integrator. In addition to satisfying the design criteria for the facility, DPI shall supply
professional services as needed and requested by the City related to plans and specifications,
submittal review, installation supervision, etc.

The new PRV site shall be referred to in all subsequent SCADA documentation as RTU 04 Morris
Lane PRV, following the naming convention currently i place for the rest of the Water
Distribution SCADA System.

This agreement covers the scope of DPI’s effort related to putting the new facility on the SCADA
System as outlined below.

Scope of Work

Task 1-Project Administration

Coordination for the SCADA Integration portion of the Morris Lane PRV Facility will be
handled by Dakota Pump Inc. (DPI) and delegated to Team Members as needed to satisfy the
contract items stated below. Items may include progress meetings, team collaboration, or
conference calls as required by the City or third parties authorized by the City.

Task 2-Project Management

Proicct management will be handled by DPI and will include task scheduling and quality
control and quality assurance. The point of contact will be Quinten Shultz, Division
Manager (605-770-6201 cell). From this single point contact all related tasks will be
delegated to team members and results scrutinized for quality, accuracy, and owner
satisfaction.
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Task 3 — Design SCADA Remote Terminal Unit (RTU) Panel

Based on Input / Cutput (I/0) and operational requirements noted in the plans and specifications,
DPI shall design an RTU panel consistent with industry best practices and equipment existing in
the current SCADA System operated by the Rapid City Water Division. I/O count shall be
adequate to collect all specified data. Spare 170 provided shall include 8 discrete inputs, 10
discrete outputs, 3 analog inputs and 3 analog outputs. The PLC provided shall have the
capability for additional expansion modules beyond those provided with this project. This is a
deviation from the plans and specifications which specify more than 100% spare for Discrete and
Analog Inputs (Sheet 19.3 Fig 1) in addition to the I/O points specified in the plans and
specifications.

Submittal information shall be generated electronically and delivered to the City for review. A
minimum of (2) bound copies of final submittal information shall be provided and shall be

accompanied by an electronic version in .PDF format on a CD or Flash drive.

Task 4 — Consulting

4.1 Plan / Specifications and third party submittal reviews.

DPI shall, at the request of the City, review plans, specifications, and pertinent
submittal data supplied by a third party (i.e. Prime Contractor or Supplier) for the
purposes of verifying adherence to plans and specifications, existing system
compatibility, and determination of equality.

4.2 Onsite Activities

DPI shall be on site during construction as needed during execution of tasks
performed by a third party contractor as they relate to the SCADA system. Onsite
activities of DPI shall inchude the following:

Installation

Starting Point - A raceway / gutter located not more than 24” above the floor
(as measured to the top of the gutter) shall provide a contractual stopping
point for the electrical contractor. At this location, all signal wires for
mnstruments noted in the plans and specification shall be labeled and coiled
with a minimum of 8” spare conductor as measured from the exit point of the
conduit. This shall be the contractual starting point for this agreement.
Supply and installation of the gutter is NOT part of this agreement. Conduits
installed by the electrical contractor containing conductors carrying 90
VAC/DC or higher shall be located in the right half of the raceway / gutter
while conduits containing conductors carrying less than 90 VAC/DC shall be
located in the left half.

RTU Panel - DPI shall supply and mount a new RTU Panel with dimensions
not to exceed 36” H x 30” W x 10” D. The top of the RTU shall be mounted
72" above the floor and be connected to the aforementioned gutter by conduit
sized appropriately with adequate spare capacity. Conduit type shall be equal
to that installed in the rest of the facility.

Wire Termination - DPI shall terminate all wires left coiled and labeled by the
clectrical contractor in the supplied RTU panel. No third party shall terminate
any conductor of any voltage or signal type without DPI being present. Any
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onsite modifications to the RTU shall be documented and submitted to the
City in a final As Built document including operation and maintenance
mformation. DPI shall supply the services of a licensed electrical contractor
for the termination of any conductors in the supplied RTU carrying voltages in
excess of 90 VAC/DC.

Instrument Signal Prove Out — In cooperation with instrumentation suppliers,
manufacturer’s reps, and prime contractor, DPI shall perform signal wire
verification and document to the satisfaction of the City and the project
engineer as needed. Each signal shall be verified for proper labeling,
termination point, and scaling where applicable.

Radio System Components — DPI shall install a directional, Yagi style antenna
equal to other locations in the City’s SCADA System. The City has antennas
on hand that it would prefer to use, supply of the Yagi antenna is not included
in the scope of this contract.

The anticipated repeater site for the Morris Lane PRV facility s through the
RTU 13 Low Level / Signal Hill location. The antenna installation shall be
performed by DPI and include the transmission cable, connectors, grounding
system, and weatherproofing. The City shall supply to DPI a spare DataRadio
Integra TR radio modem from City inventory for installation.

The antenna mast and building penetrations shall be installed by others and is
NOT part of this agreement.

Training — DPI shall provide training on supplied equipment including the
setup and operation of any control logic for the site. Training session shall be
conducted on site at the convenience of the City. Duration of training shall be
up to (2) hours and be completed in a single session.

Task 5 — Oifsite Activities

Polling Master / VISCADA Software Integration — DPI shall provide necessary
programming to both the Polling Master PLC and the existing VISCADA HMI

software. Programming will include collecting and displaying all the specified
Morris Lane PRV Facility data as noted in the plans and specifications. These
activities may be conducted either in person at the Mountain View Water Treatment
Plant or remotely via the internet from any one of DPI’s offices.

Coordination Meetings — At the request of the City, DPI shall attend progress or
coordination meetings as needed.

Radio Licensing and Path Study — DPI shall have a single link path study performed
for the Morris Lane PRV Facility to verify final antenna selection and height. FCC
licensing must be coordinated any time a radio is installed or moved from its previous
Iocation to a new one. DPI shall contact the FCC on behalf of the City to secure the
proper modifications to the City’s existing FCC license.
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EXHIBIT B

City of Rapid City
Morris Lane Pressure Reducing Valve (PRV) Facility
Supervisory Control and Data Acquisition (SCADA)
Project No. 2195/CIP No. 50964.C

e (1) Auen Bradley ML 1400 PLC
-'-é_.-.zom 12D0, A1 oL
(1) DC Powef Supply 24VDC 60 Watt i

. $320.00 | . -$320.00
| Progres Meet’"gsm"m'“'s"fatf"“ -~ |20 ] $128.00 | $2,560.00
. :_;Electncal Sub Contractor SRR R T $:32_0-§G:5"-:5- - $320.00

i ;'-'Path Study

20| storoo| s3zio00

B .'integrator On Slte Lab r s

UL = Terminate control wiring

IR ;._'—Fle]dverlf;catlon of RTU operatlon SR SUREARE RUERERE £ ERUSRTE T

SRR A ‘Programming and System Integrat;on L1100 $128.007] - $1,280.00°

b CTagEney R T R PN R

B ARt Screen{Development

'~Alarm onfiguration . -

e S Data Confguratlon ERIER Y FSTIEEE CTAEE RS BRI

'8 | Documentation & As-Built Drawings | 1 | $724.00] = $724.00°
N s CommentedPLCLadderLoglc e e

| (PDFLRSS) _ '

- HMI Development Flie :

_ .-As Built RTU Electricat Drawmgs o . ' '

g ."Battery Backup System o _ . $1 811 00' $§ 811 OD'

10 Onsde Tralnlng forC|ty Staff o 1 2 $128 00 :'_ ' $256 00

—_

$17,087.00
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