REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN
PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT
Date: August 30, 2018

Project Name & Number: Tower Ct. Storm Sewer Outfall Stabilization
CIP #: 51203

Project Description: Project includes installation of pipe to carry the storm sewer outfall from Tower Court to the base of the slope, and inspection and possible repair to the City 8" water main at the same location.

Consultant: Renner Associates, LLC

Original Contract Amount: $31,730.90
Original Contract Date: Aug., 20, 2018
Original Completion Date: December 31, 2018

Addendum No:
Amendment Description:

Current Contract Amount: $0.00
Change Requested: $0.00
New Contract Amount: $0.00

Current Completion Date: __________
New Completion Date: __________

Funding Source This Request:

<table>
<thead>
<tr>
<th>Amount</th>
<th>Dept.</th>
<th>Line Item</th>
<th>Fund</th>
<th>Comments</th>
</tr>
</thead>
<tbody>
<tr>
<td>$23,798.17</td>
<td>8911</td>
<td>4380</td>
<td>505</td>
<td>CIP - Drainage</td>
</tr>
<tr>
<td>$7,932.73</td>
<td>933</td>
<td>4380</td>
<td>602</td>
<td>Water</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Total $31,730.90</td>
</tr>
</tbody>
</table>

Agreement Review & Approvals

Project Manager 8-3-18
Compliance Specialist 8-3-18
City Attorney 8-6-18

Division Manager 8-3-18
Department Director 8-3-18

FINANCE OFFICE USE ONLY
(Note to Finance: Please write date of Agreement in appropriate space in the Agreement document)

Appropriation Date 8/1/18
Cash Flow Y N

Routing Instructions
Routes two originals of the Agreement for review and signatures.
Project Manager - Retain second original for delivery to Consultant
Public Works
Engineering
Project Manager

109A Authorization for Mayor & Finance Officer to Sign
Rev. 03/2009
Agreement Between City of Rapid City and Renner Associates, LLC for Design, Bidding, and Construction Professional Services for

Tower Court Storm Sewer Outfall Stabilization
Project No. 18-2455 / CIP 51203

AGREEMENT made __________________________, 2018, between the City of Rapid City, SD (City) and Renner Associates, LLC, (Engineer), located at 616 6th Street, Rapid City, SD. City intends to obtain services for design and bidding for Tower Court Storm Sewer Outfall Stabilization Project No. 18-2455 CIP No. 51203. The scope of services is as described within this document and as further described in Exhibits A, B and C (attached).

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases of the Project and as further defined in Exhibits A, B and C (attached), serve as the City’s professional engineering representative for the Project, and give professional engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

1.1.1 The Engineer shall perform professional services described in this agreement, which include customary engineering services. Engineer intends to serve as the City’s professional representative for those services as defined in this agreement and to provide advice and consultation to the City as a professional. Any opinions of probable project cost, approvals, and other decisions provided by Engineer for the City are rendered on the basis of experience and qualifications and represent Engineer’s professional judgment.

1.1.2 All work shall be performed by or under the direct supervision of a professional Engineer licensed to practice in South Dakota.

1.1.3 All documents including Drawings and Specifications provided or furnished by Engineer pursuant to this Agreement are instruments of service in respect of the Project and Engineer shall retain an ownership therein. Reuse of any documents pertaining to this project by the City on extensions of this project or on any other project shall be at the City’s risk. The City agrees to defend, indemnify, and hold harmless Engineer from all claims, damages, and expenses including attorney’s fees arising out of such reuse of the documents by the City or by others acting through the City.
1.1.4 The contract will be based on an hourly rate and reimbursable fee schedule with a maximum not-to-exceed amount.

1.2 Scope of Work

The Engineer shall:

1.2.1 Consult with the City, other agencies, groups, consultants, and/or individuals to clarify and define requirements for the Project and review available data.

1.2.2 Perform the tasks described in the Scope of Services. (See Exhibit A.)

1.2.3 Conduct a location survey of the Project to the extent deemed necessary to provide adequate site information.

1.2.4 Prepare a report presenting the results of the study as outlined in the scope of services.

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the Engineer.

Section 3—Notice to Proceed

The City will issue a written notification to the Engineer to proceed with the work. The Engineer shall not start work prior to receipt of the written notice. The Engineer shall not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants

4.1 General

4.1.1 The Engineer shall not sublet or assign any part of the work under this Agreement without written authority from the City.

4.1.2 The City and the Engineer each binds itself and partners, successors, executors, administrators, assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, administrators, assigns, and legal representatives of such other party, regarding all covenants, agreements, and obligations of this agreement.

4.1.3 Nothing in this agreement shall give any rights or benefits to anyone other than the City and the Engineer.
4.1.4 This agreement constitutes the entire agreement between the City and the Engineer and supersedes all prior written or oral understandings. This agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument.

4.1.5 The Engineer shall make such revisions in plans which may already have been completed, approved, and accepted by the City, as are necessary to correct Engineer's errors or omissions in the plans, when requested to do so by the City, without extra compensation therefore.

4.1.6 If the City requests that previously satisfactorily completed and accepted plans or parts thereof be revised, the Engineer shall make the revisions requested by the City. This work shall be paid for as extra work.

4.1.7 If the City changes the location from the one furnished to the Engineer, or changes the basic design requiring a new survey for the portions so changed, the redesign will be paid for as extra work.

4.1.8 The City may at any time by written order make changes within the general scope of this Agreement in the work and services to be performed by the Engineer. Any changes which materially increase or reduce the cost of or the time required for the performance of the Agreement shall be deemed a change in the scope of work for which an adjustment shall be made in the Agreement price or of the time for performance, or both, and the Agreement shall be modified in writing accordingly. Additional work necessary due to the extension of project limits shall be paid for as extra work.

4.1.9 Extra work, as authorized by the City, will be paid for separately and be in addition to the consideration of this Section.

4.1.10 For those projects involving conceptual or process development services, activities often cannot be fully defined during the initial planning. As the project does progress, facts and conditions uncovered may reveal a change in direction that may alter the scope of services. Engineer will promptly inform the City in writing of such situations so that changes in this agreement can be renegotiated.

4.1.11 This Agreement may be terminated (a) by the City with or without cause upon seven days' written notice to the Engineer and (b) by the Engineer for cause upon seven days' written notice to the City. If the City terminates the agreement without cause, the Engineer will be paid for all services rendered and all reimbursable expenses incurred prior to the date of termination.
If termination is due to the failure of the Engineer to fulfill its agreement obligations, the City may take over the work and complete it. In such case, the Engineer shall be liable to the City for any additional cost to the extent directly resulting from Engineer’s action.

4.1.12 The City or its duly authorized representatives may examine any books, documents, papers, and records of the Engineer involving transactions related to this agreement for three years after final payment. All examinations will be performed at reasonable times, with proper notice. Engineer’s documentation will be in a format consistent with general accounting procedures.

4.1.13 The City shall designate a representative authorized to act on the City’s behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner pertaining to documents submitted by the Engineer in order to avoid unreasonable delay in the orderly and sequential progress of the Engineer’s services.

4.1.14 Costs and schedule commitments shall be subject to renegotiation for delays caused by the City’s failure to provide specified facilities or information or for delays caused by other parties, excluding subcontractors and sub-consultants, unpredictable occurrences including without limitation, fires, floods, riots, strikes, unavailability of labor or materials, delays or defaults by suppliers of materials or services, process shutdowns, acts of God, or the public enemy, or acts of regulations of any governmental agency or any other conditions or circumstances beyond the control of the City or Engineer. Temporary delays of services caused by any of the above which results in additional costs beyond those outlined may require renegotiation of this agreement.

4.1.15 The City will give prompt written notice to the Engineer if the City becomes aware of any fault or defect in the Project or nonconformance with the Project Documents.

4.1.16 Unless otherwise provided in this Agreement, the Engineer and the Engineer’s consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to hazardous materials in any form at the project site, including but not limited to asbestos products, polychlorinated biphenyl (PCB), or other toxic substances.

4.1.17 In the event asbestos or toxic materials are encountered at the jobsite, or should it become known in any way that such materials may be present at the jobsite or any adjacent areas that may affect the performance of Engineer’s services, Engineer may, at their option and
without liability for consequential or any other damages, suspend
performance of services on the project until the City retains appropriate
specialist CONSULTANT(S) or contractor(s) to identify, abate, and/or
remove the asbestos or hazardous or toxic materials.

4.1.18 This agreement, unless explicitly indicated in writing, shall not be
construed as giving Engineer the responsibility or authority to direct or
supervise construction means, methods, techniques, sequences, or
procedures of construction selected by any contractors or
subcontractors or the safety precautions and programs incident to the
work of any contractors or subcontractors.

4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the
other liable for any claim based upon, arising out of, or in any way
involving the discharge, dispersal, release or escape of smoke, vapors,
soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste
materials, or other irritants, contaminants, or pollutants.

4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the
other liable for any claim based upon, arising out of, or any way
involving the specification or recommendation of asbestos, in any form,
or any claims based upon use of a product containing asbestos.

4.1.21 Engineer hereby represents and warrants that it does not fail or refuse to
collect or remit South Dakota or City sales or use tax for transactions
which are taxable under the laws of the State of South Dakota.

4.2 City of Rapid City NonDiscrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the
Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans with
Disabilities Act of 1990, and other nondiscrimination authorities it is the policy of
the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to provide
benefits, services, and employment to all persons without regard to race, color,
national origin, sex, disabilities/handicaps, age, or income status. No distinction is
made among any persons in eligibility for the reception of benefits and services
provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and
employment and to other pertinent data and records for the purpose of enabling
the Commission, its agencies or representatives, to ascertain compliance with the
above provisions.

This section shall be binding on all subcontractors or suppliers.
Section 5—Payments to the Engineer

5.1 Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work according to the Engineer's hourly and reimbursable rate schedule described in Exhibit C.

5.2 Fee

The maximum amount of the fee for the services as detailed in Section 1.2 shall not exceed $31,730.90 unless the scope of the project is changed as outlined in Section 4. If expenses exceed the maximum amount, the Engineer shall complete the design as agreed upon here without any additional compensation. Sub task dollar amounts may be reallocated to other tasks as long as the total fee is not exceeded. Prime consultant may not mark up sub-consultant or subcontractor services.

5.3 Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the claim as computed by the Engineer based on work completed during the month per the hourly rates and allowable reimbursable as established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt by the City.

Section 6—Completion of Services

The Engineer shall complete design services on or before December, 31 2018 and construction services within 60 days following the completion of construction.

Section 7—Insurance Requirements

7.1 Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall be issued by insurance company(s) acceptable to the City and may be in a policy or policies of insurance, primary or excess. Certificates of all required insurance including any policy endorsements shall be provided to the City prior to or upon the execution of this Agreement.
7.2 Cancellation

The Engineer will provide the City with at least 30 days’ written notice of an insurer’s intent to cancel or not renew any of the insurance coverage. The Contractor agrees to hold the City harmless from any liability, including additional premium due because of the Contractor’s failure to maintain the coverage limits required.

7.3 City Acceptance of Proof

The City’s approval or acceptance of certificates of insurance does not constitute City assumption of responsibility for the validity of any insurance policies nor does the City represent that the coverages and limits described in this agreement are adequate to protect the Engineer, its consultants or subcontractors interests, and assumes no liability therefore. The Engineer will hold the City harmless from any liability, including additional premium due, because of the Engineer’s failure to maintain the coverage limits required.

7.4 Specific Requirements

7.4.1 Workers’ compensation insurance with statutory limits required by South Dakota law. Coverage B-Employer’s Liability coverage of not less than $500,000 each accident, $500,000 disease-policy limit, and $500,000 disease-each employee.

7.4.2 Commercial general liability insurance providing occurrence form contractual, personal injury, bodily injury and property damage liability coverage with limits of not less than $1,000,000 per occurrence, $2,000,000 general aggregate, and $2,000,000 aggregate products and completed operations. If the occurrence form is not available, claims-made coverage shall be maintained for three years after completion of the terms of this agreement. The policy shall name the City and its representatives as an additional insured.

7.4.3 Automobile liability insurance covering all owned, nonowned, and hired automobiles, trucks, and trailers. The coverage shall be at least as broad as that found in the standard comprehensive automobile liability policy with limits of not less than $1,000,000 combined single limit each occurrence. The required limit may include excess liability (umbrella) coverage.

7.4.4 Professional liability insurance providing claims-made coverage for claims arising from the negligent acts, errors or omissions of the Engineer or its consultants, of not less than $1,000,000 each occurrence and not less than $1,000,000 annual aggregate. Coverage
shall be maintained for at least three years after final completion of the services.

Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability including attorneys’ fees arising out of the professional services furnished under this Agreement, and for bodily injury or property damage arising out of services furnished under this Agreement, providing that such claims or liability are the result of a negligent act, error or omission of the Engineer and/or its employees/agents arising out of the professional services described in the Agreement.

Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is contracting to do work according to his own methods, without being subject to the control of the City, except as to the product or the result of the work. The relationship between the City and the Engineer shall be that as between an independent contractor and the City and not as an employer-employee relationship. The payment to the Engineer is inclusive of any use, excise, income or any other tax arising out of this agreement.

Section 10—Indemnification

If this project involves construction and Engineer does not provide consulting services during construction including, but not limited to, onsite monitoring, site visits, site observation, shop drawing review and/or design clarifications, City agrees to indemnify and hold harmless Engineer from any liability arising from the construction activities undertaken for this project, except to the extent such liability is caused by Engineer’s negligence.

Section 11—Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of the State of South Dakota, without regard to any conflicts of law provisions. Parties agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7th Judicial Circuit, Pennington County.

Section 12—Severability

Any unenforceable provision herein shall be amended to the extent necessary to make it enforceable; if not possible, it shall be deleted and all other provisions shall remain in full force and effect.
Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the terms of this agreement, this agreement shall impose no obligation on the City for payment. This agreement is null and void except as to annual payments herein agreed upon for which funds have been budgeted or appropriated, and no right of action or damage shall accrue to the benefit of the Engineer, its successors or assignees, for any further payments. For future phases of this or any project, project components not identified within this contract shall not constitute an obligation by the City until funding for that component has been appropriated.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

City of Rapid City: ________________________________

MAYOR

DATE: ________________________________

ATTEST:

______________________________

FINANCE OFFICER

Reviewed By: ________________________________

BRANDON QUIETT, PROJECT MANAGER

DATE: ________________________________

CITY’S DESIGNATED PROJECT REPRESENTATIVE

NAME: Brandon Quiett, PE
PHONE 605-394-4154
EMAIL: brandon.quiett@rcgov.org

ENGINEERING FIRM’S DESIGNATED PROJECT REPRESENTATIVE

NAME: Mitch Kertzman, PE
PHONE 605-721-7310
EMAIL: mitch@rennerassoc.com
ATTACHMENT A

SCOPE OF SERVICES

Professional services consist of potentially five tasks: Preliminary Design Services, Final Design Services, Bidding Services, Basic Construction Services, and Expanded Construction Services.

TASK 1 - PRELIMINARY DESIGN SERVICES:

This task consists of all services necessary to take the project from beginning through the Preliminary Design submittal stage, and include the following itemized services.

1.1 Kick-off Conference: The consultant shall meet with City staff to detail project concept and scope. The consultant shall prepare an agenda, take minutes, and distribute minutes.

1.2 Review background information provided by City, and any other resources as necessary.

1.3 Perform site surveys sufficient for design plan preparation. The route and topography survey shall be in NAD 83 (2011) NAVD 88 South Dakota State Plane South Zone. The horizontal and vertical coordinates shall be established from the Rapid City Primary Control Network.

1.4 Determine locations of existing water services.
   A. Rapid City Utility Maintenance will provide locating services for all water mains.
   B. Rapid City Utility Billing and Service will operate curb stops to verify individual water connections. City will be responsible for repairing broken or inoperable curb stops.
   C. Engineer will coordinate schedule with Rapid City Billing and Service and be responsible for notifying property owners of temporary water shutoffs and request for entry into structures to verify shutoffs.

1.5 Determine locations of existing sanitary sewer services.
   A. Rapid City Utility Maintenance will provide locating services of all sanitary sewer mains.
   B. Rapid City Utility Maintenance will provide a vacuum truck and operator in the event that the vertical location of a sanitary sewer service is in question or in potential conflict with proposed facilities.

1.6 Meet with individual property owners regarding ROW and permanent and temporary easement needs and regarding specific project issues and components. Consultant shall be present for initial property owner meeting for easement acquisition and project information.

1.7 Private Utilities Base Plan Verification Meeting: The consultant shall send base plans to the private utilities requesting verification that their utilities are shown correctly per their records. A meeting with the private utilities shall be scheduled after submitting plans to verify that the utilities are shown correctly and to make plan revisions as needed.

1.8 Conceptual Design Submittal
   The Conceptual Design Submittal shall generally consist of the following documents:
   A. Conceptual Design Report
      Prepare a Conceptual Design Report: The consultant shall establish and indicate project specific design criteria and standards within the Conceptual Design Report. The consultant shall submit all design assumptions for pipe sections, water, sewer, and storm sewer locations, pavement sections, etc. The Consultant shall include design criteria, and reference of design resources. The Consultant shall use the City Infrastructure Design Criteria Manual to establish design criteria and standards.

      The Conceptual Design Report shall evaluate and recommend design alternatives, preliminary horizontal and vertical alignments for utilities, project phasing and limits, and other public improvements. Establish pipe size, slope stabilization methods, water main investigation procedure,
etc. Provide justification for the facility and analysis of alternatives. The project's geotechnical report shall be included within the Conceptual Project Design Report, water levels, proctors, resistivity tests, and testing recommendations. The Consultant shall elaborate on other project components as necessary.

A probable opinion of construction costs for the project(s) shall be included. The costs shall be itemized based on the City's standard bid items and appropriate contingency item allowance.

The consultant shall establish and indicate project specific design criteria and standards within the Conceptual Design Report. Use the City Infrastructure Design Criteria Manual to establish design criteria and standards. The Conceptual Design Report shall provide review of compliance with City's Standard Specifications for construction of the project(s).

Identify the existing right-of-way (ROW) location and any ROW or easements necessary for the Project. Include size and extent of such ROW and easements and contact information of property owners.

Identify all non-conforming water and sewer service lines and include a map showing a proposed solution to making them conform with the City's current standards.

Submit three (3) copies and a PDF version of the Conceptual Design Report and preliminary plans and specifications to City of Rapid City's project manager for review and comment.

B. Conceptual Drawing(s)
Provide three (3) copies and a PDF version of the conceptual drawings. The conceptual drawings shall contain the following sheets:
• Conceptual drawings necessary to convey design approach, and proposed design alternatives.
• Plan and profile sheet(s)
• Special details

1.9 Attend submittal review meeting with City staff, if necessary.
1.10 Attend Public Works and Council meetings as necessary.

TASK 2 - FINAL DESIGN SERVICES:

This task consists of all services necessary to take project from Task 1 Preliminary Design Services through the Final Design Services, and may include the following itemized services.

2.1 Address City comments from the Task 1 City review(s) and finalize design report. The Conceptual Design Report should be now titled "Project Design Report".
2.2 Provide project layout to include lot lines and addresses of all properties,
2.3 Determine removal limits,
2.4 Coordinate with the geotechnical engineer to complete these services, and provide a geotechnical report to be included in the Project Design Report and project plans or specifications,
2.5 Incorporate design features as necessary to meet the requirements outlined in the Project Design Report,
2.6 Incorporate ADA compliance items if necessary,
2.7 a. Provide a complete stormwater pollution prevention narrative if disturbance is greater than 1 acre,
b. Provide a complete erosion and sediment control site plan which includes station and offset locations for each implemented measure. Include both temporary and permanent erosion and sediment control measures. Include an erosion and sediment control sequence of implementation and phasing schedule. Each erosion control item shall be bid separately.

2.8 Provide detailed traffic control plan as necessary for construction vehicle access,

2.9 Provide a Project Sequence of implementation and phasing schedule which shall include such items as traffic control, erosion and sediment control, utility installations, paving, and restoration.

2.10 The consultant shall create a list of all potential utility conflicts caused by the project. City Project Manager shall schedule the Private Utility Coordination Meeting if necessary.

2.11 If desiring exceptions from City requirements or specifications, it is the Consultant’s responsibility to request and secure exceptions.

2.12 Provide detailed specifications supplementing the City of Rapid City Standard Specifications, as necessary. Typically project drawing specific issues should be indicated as a General Note on the drawings. Material types and material specific items would be included as a detailed specification.

2.13 Provide complete plans and specifications for a unit price construction contract. Plan sheets shall be prepared utilizing the latest City of Rapid City Drafting Standards.

2.14 Plans documents shall adhere to current City of Rapid City guidelines.

2.15 Staking information shall include:

- Station offsets and required grades for all items of work requiring field staking.

2.16 Act as the City’s Agent to complete the following tasks: prepare easement and ROW exhibits, easement acquisition (first meeting), provide copies of current deeds of properties where easements are needed,

2.17 Provide two (2) copies and a PDF version of the finalized Project Design Report,

2.18 Provide three (3) copies and a PDF version of the Final Design submittal. The submittal shall consist of complete plans, specifications, contract documents, and opinion of probable construction cost to the City of Rapid City’s project manager for review. The Final Design Services submittal will be made to the City when the consultant believes the plans, specifications, contract documents, and opinion of probable construction cost are 100% complete.

2.19 Address 100% submittal staff comments as necessary.

2.20 All submittals (drawings and specifications) believed by the Engineer of Record to be a final, shall contain a Certification Statement of Conformance with City Standards which shall read, “I (insert Engineer of Record’s name) certify that I have read and understand the provisions contained in the City of Rapid City Standard Specifications for Public Works Construction, current edition and the City of Rapid City’s adopted Design Criteria Manuals. The drawings and specifications contained here within, to the best of my knowledge, were prepared in accordance with these documents or a properly executed exception to the Standard Specifications and/or Infrastructure Design Criteria Manual has been secured.” This statement shall appear on the title sheet of the drawings and on the first page of specifications after the cover sheet. The “Certification Statement of Conformance with City Specifications” shall be signed and dated by the Engineer of Record.

2.21 Identify permits that will be required for the Contractor. Identify permit costs and indicate if any permit costs are paid for directly by the owner or if it is a Contractor cost. Typically all permit costs are the Contractor’s obligation except as indicated in the City’s contract front end documents.

2.22 Prepare any and all permits with exhibits the City will need to execute for the project.

2.23 Prepare final “Engineer’s Estimate” of probable construction cost for the project.

2.24 Deliver the following:

- Provide one (1) copy and a PDF version of bid documents including complete plans, specifications, and Engineer’s Estimate of probable construction cost to the City of Rapid City’s project manager for City distribution.

- Provide CD with the following:
  - PDF of final plans, specifications, contract document, and cost estimate
Topographic, control, and design points in the .dwg file and in tabular format,
- specifications and contract documents in Microsoft Word or previous versions,
- Unit price cost estimate in Microsoft Excel or previous version,

The Consultant will submit plans and specifications to the Department of Environment and Natural Resources for approval, and the Consultant shall address any comments or corrections required.

 Attend Public Works and Council meetings as necessary.

**TASK 3 – BIDDING SERVICES:**

This task consists of all services necessary for the administration of the Bidding Services of the project, and may include the following itemized services.

3.1 Submit sufficient information to the City of Rapid City project manager for completion of City Advertising Authority form.
3.2 Consultant shall proof print quality at printers before full production of copies are made.
3.3 Arrange and conduct a Pre-bid Conference, prepare an agenda and record attendance and minutes. Distribute copies minute to only Consultant and City.
3.4 Prepare and issue addenda to the bid documents as required.
3.5 Attend Public Works Committee and Council Meetings as required.
3.6 Review Bidder’s Proposals and review and sign the City Engineering Services prepared Bid Tab
3.7 Prepare “As Built” plans and specifications. A hard copy of “As Built” plans and specifications shall be submitted to the City in the same size and format as construction plans. Additionally, the Consultant will provide PDF’s. “As Built” plans shall be provided thirty (30) days following the Consultant’s receipt of City markups/redlines. The Consultant will be paid for this work in advance, on the last invoice, but is required to complete the work at a later date per the contract, even if the Consultant has billed 100% of the contract and the City has closed the contract.

All “As Built” plans and specifications, believed by the Engineer of Record to be a final, shall contain a Certification Statement of Conformance, which shall read, “I (insert Engineer of Record’s name) Certify that the As Built drawings and specifications contained here within, to the best of my knowledge, represent the constructed project. This statement shall appear on the title sheet of the drawings and on the first page of specifications after the cover sheet. The “Certification Statement of Conformance” shall be signed and dated by the Engineer of Record.
## Attachment B

### Fee Proposal by Task

#### Task 1:

<table>
<thead>
<tr>
<th>Task</th>
<th>Description</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.1</td>
<td>Kick-off</td>
<td>$197.00</td>
</tr>
<tr>
<td>1.2</td>
<td>Background information</td>
<td>$110.00</td>
</tr>
<tr>
<td>1.3</td>
<td>Topo/Boundary</td>
<td>$3,691.00</td>
</tr>
<tr>
<td>1.4</td>
<td>Existing water services</td>
<td>$50.00</td>
</tr>
<tr>
<td>1.5</td>
<td>Existing sanitary services</td>
<td>$50.00</td>
</tr>
<tr>
<td>1.6</td>
<td>Meet Owners</td>
<td>$614.00</td>
</tr>
<tr>
<td>1.7</td>
<td>Utility Coordination</td>
<td>$417.00</td>
</tr>
<tr>
<td>1.8A</td>
<td>Conceptual Report</td>
<td>$1,320.00</td>
</tr>
<tr>
<td>1.8B</td>
<td>Conceptual Drawings</td>
<td>$2,720.00</td>
</tr>
<tr>
<td>1.9</td>
<td>Conceptual Review Mtg.</td>
<td>$110.00</td>
</tr>
<tr>
<td>1.10</td>
<td>PW / Council</td>
<td>$110.00</td>
</tr>
<tr>
<td>Task 1</td>
<td>Subconsultant - Geotechnical:</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td>Soil Borings (3) and Report</td>
<td>$4,366.40</td>
</tr>
<tr>
<td></td>
<td>Bank Stabilization Recommendation</td>
<td>$1,700.00</td>
</tr>
<tr>
<td></td>
<td>Edge Drain Recommendation (ADD ALT #1)</td>
<td>$1,660.00</td>
</tr>
<tr>
<td></td>
<td>Deep French Drain Recommendation (ADD ALT #2)</td>
<td>$1,660.00</td>
</tr>
<tr>
<td>Task 1 Total:</td>
<td></td>
<td>$18,715.40</td>
</tr>
</tbody>
</table>

#### Task 2:

<table>
<thead>
<tr>
<th>Task</th>
<th>Description</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>2.1</td>
<td>Address City Comments</td>
<td>$790.00</td>
</tr>
<tr>
<td>2.2</td>
<td>Lots / Owners</td>
<td>$419.00</td>
</tr>
<tr>
<td>2.3</td>
<td>Removal limits</td>
<td>$245.00</td>
</tr>
<tr>
<td>2.4</td>
<td>Geotech coordination</td>
<td>$208.50</td>
</tr>
<tr>
<td>2.5</td>
<td>Incorporate design features</td>
<td>$980.00</td>
</tr>
<tr>
<td>2.6</td>
<td>Incorporate ADA features</td>
<td>$0.00</td>
</tr>
<tr>
<td>2.7</td>
<td>Pollution prevention plansheets</td>
<td>$347.50</td>
</tr>
<tr>
<td>2.8</td>
<td>Traffic control / Access plan</td>
<td>$457.50</td>
</tr>
<tr>
<td>2.9</td>
<td>Sequencing / Phasing</td>
<td>$300.00</td>
</tr>
<tr>
<td>2.10</td>
<td>List potential utility conflicts</td>
<td>$75.00</td>
</tr>
<tr>
<td>2.11</td>
<td>Exceptions</td>
<td>$237.00</td>
</tr>
<tr>
<td>2.12</td>
<td>Detailed specifications</td>
<td>$535.00</td>
</tr>
<tr>
<td>2.13</td>
<td>Plans/Specs for unit price contract</td>
<td>$1,914.00</td>
</tr>
<tr>
<td>2.14</td>
<td>Plans per City Guidelines</td>
<td>$0.00</td>
</tr>
<tr>
<td>2.15</td>
<td>Staking tabulation</td>
<td>$247.50</td>
</tr>
<tr>
<td>2.16</td>
<td>Easement exhibits and coordination</td>
<td>$1,443.00</td>
</tr>
<tr>
<td>2.17</td>
<td>2 copies + PDF design report</td>
<td>$142.00</td>
</tr>
<tr>
<td>2.18</td>
<td>3 copies + PDF plans/contract/cost</td>
<td>$229.00</td>
</tr>
<tr>
<td>2.19</td>
<td>Address comments</td>
<td>$395.00</td>
</tr>
<tr>
<td>2.20</td>
<td>Certification statement</td>
<td>$75.00</td>
</tr>
<tr>
<td>2.21</td>
<td>List permits</td>
<td>$98.50</td>
</tr>
<tr>
<td>2.22</td>
<td>Prepare permits</td>
<td>$213.00</td>
</tr>
<tr>
<td>2.23</td>
<td>Final Engineers estimate</td>
<td>$446.75</td>
</tr>
<tr>
<td>2.24</td>
<td>Final Deliverables</td>
<td>$979.00</td>
</tr>
<tr>
<td>2.25</td>
<td>SD-DENR plans review submittal</td>
<td>$0.00</td>
</tr>
<tr>
<td>2.26</td>
<td>PW / Council</td>
<td>$110.00</td>
</tr>
<tr>
<td>Task 2 Total:</td>
<td></td>
<td>$10,887.25</td>
</tr>
</tbody>
</table>

#### Task 3:

<table>
<thead>
<tr>
<th>Task</th>
<th>Description</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>3.1</td>
<td>Advertising authority</td>
<td>$55.00</td>
</tr>
<tr>
<td>3.2</td>
<td>Copy Country</td>
<td>$98.50</td>
</tr>
<tr>
<td>3.3</td>
<td>Prebid (agenda, minutes)</td>
<td>$431.75</td>
</tr>
<tr>
<td>3.4</td>
<td>Addenda</td>
<td>$584.00</td>
</tr>
<tr>
<td>3.5</td>
<td>PW / Council</td>
<td>$110.00</td>
</tr>
<tr>
<td>3.6</td>
<td>Bid tab certification</td>
<td>$220.00</td>
</tr>
<tr>
<td>3.7</td>
<td>As-builds</td>
<td>$625.00</td>
</tr>
<tr>
<td>Task 3 Total:</td>
<td></td>
<td>$2,128.25</td>
</tr>
</tbody>
</table>
ATTACHMENT C
2018 HOURLY RATES AND REIMBURSABLE COSTS

Principal Engineer – PE $110.00/hr.
Principal Land Surveyor – LS $100.00/hr.
Design Engineer – EIT II $95.00/hr.
Design Engineer – EIT I $90.00/hr.
Topo/Boundary Survey Crew $160.00/hr.
Survey Crew Chief – II $90.00/hr.
Survey Crew Chief – I $80.00/hr.
Survey Tech/Rodman $51.00/hr.
Computer Aided Drafting/Design Tech – II $66.00/hr.
Computer Aided Drafting/Design Tech – I $54.00/hr.
Secretarial $87.00/hr.
Mileage $0.55/mi.
Reproduction – Out of House at cost
Authorized Commercial Travel at cost