

BID AWARD SUMMARY

LETTING DATE: October 9, 2018

PROJECT: 2018 Traffic Operations Upgrades – Sign Replacement
Project No. 18-2459 / CIP No. 51047

RECOMMENDATION: Award Total Bid in the amount of \$36,646.70 to Signs Up Ltd at the October 15, 2018 Council Meeting.

BIDDER'S SUMMARY

Bidder	Base Bid
Signs Up Ltd	\$36,646.70
Dakota Barricade LLC	\$37,592.75
Traffic Services Company	\$40,122.00
J.V. Bailey Co, Inc.	\$42,431.00


City staff recommends awarding this project to Signs Up Ltd for a total bid amount of \$36,646.70 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	TRAFFIC OPERATIONS
ADVERTISING AUTHORITY	\$82,715.00	\$82,715.00
ENGINEER'S ESTIMATE	\$81,715.00	\$81,715.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	TRAFFIC OPERATIONS
COST CENTER		205
LINE ITEM		4254
FUNDING CENTER		101
BID AMOUNT	\$36,646.70	\$36,646.70

PROJECT MANAGER:


Steve Frooman, PE
City of Rapid City

DATE:

10/11/18

PROJECT NAME: 2018 TRAFFIC OPERATIONS UPGRADES - SIGN REPLACEMENT

PROJECT NUMBER: PROJECT NO. 18-2459 / CIP NO. 51047


LET DATE: OCTOBER 9, 2018

LOW BID AMOUNT: \$36,646.70

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		SIGNS UP LTD		DAKOTA BARRICADE LLC		TRAFFIC SERVICES COMPANY		J.V. BAILEY CO. INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		R1-1 Stop Sign Panel, 30"x30", Furnish and Install	Ea.	323.00	\$95.00	\$30,685.00	\$67.25	\$21,721.75	\$42.00	\$13,566.00	\$59.00	\$19,057.00	\$44.00	\$14,212.00
2		R1-1 Stop Sign Panel, 36"x36", Furnish and Install	Ea.	8.00	\$110.00	\$880.00	\$84.00	\$672.00	\$54.00	\$432.00	\$84.00	\$672.00	\$81.00	\$648.00
3		R1-1 Stop Sign Panel, 48"x48", Furnish and Install	Ea.	1.00	\$125.00	\$125.00	\$130.00	\$130.00	\$105.00	\$105.00	\$180.00	\$180.00	\$300.00	\$300.00
4		R1-2 Yield Sign Panel, 36"x36"x36", Furnish and Install	Ea.	117.00	\$95.00	\$11,115.00	\$57.10	\$6,680.70	\$37.00	\$4,329.00	\$59.00	\$6,903.00	\$44.00	\$5,148.00
5		Remove And Salvage Existing Sign Panel	Ea.	449.00	\$80.00	\$26,940.00	\$3.00	\$1,347.00	\$22.75	\$10,214.75	\$10.00	\$4,490.00	\$17.00	\$7,633.00
6		Remove And Salvage Existing U-Channel Sign Post	Ea.	65.00	\$80.00	\$5,040.00	\$30.00	\$1,950.00	\$37.00	\$2,331.00	\$20.00	\$1,280.00	\$25.00	\$1,575.00
7		Sign Post, Galvanized Steel Perforated Square Tube, 2", Furnish and Install	Ea.	63.00	\$110.00	\$6,930.00	\$66.75	\$4,205.25	\$105.00	\$6,615.00	\$120.00	\$7,560.00	\$205.00	\$12,915.00
8						\$0.00		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
9						\$0.00		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
10						\$0.00		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
TOTAL						\$81,715.00		\$36,646.70		\$37,592.75		\$40,122.00		\$42,431.00

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 10/10/18
Date

Steve Frohman, PE
Project Manager