

**EXHIBIT B TASK SCHEDULE  
WEST MEMORIAL PARK PROJECT, Project #2246  
AMENDMENT FOR THE SDDOT TRAIL PROJECT  
FMG, INC.**

<b>TASK 1 - PRELIMINARY DESIGN SERVICES</b>		<b>FEES</b>	
1.1	Kickoff Conference with City Engineering Staff	\$	560.00
1.2	Collect Background Information and Obtain SDDOT Design Designation	\$	440.00
1.3	Site Surveys	\$	2,996.00
1.4	Utility Base Map Verification	\$	184.00
1.5	Geotechnical Evaluation (Not Required)	\$	-
1.6	Environmental Clearances, Approvals, and Permit (City Responsibility)	\$	-
1.7	Encroachment Survey	\$	800.00
1.8	60% Preliminary Submittal to City	\$	9,146.00
1.9	60% Design Review Meeting with City Engineering	\$	560.00
1.10	60% Preliminary Submittal to SDDOT	\$	402.00
<b>TOTAL FOR TASK 1-PRELIMINARY DESIGN</b>		<b>\$</b>	<b>15,088.00</b>

<b>TASK 2 - FINAL DESIGN</b>		<b>FEES</b>	
2.1	Right of Way and Utility Adjustment/Agreements(City Responsibility)	\$	-
2.2	100% Submittal for Final Review	\$	11,801.50
2.3	Submit 100% Final Design Review Documents	\$	256.00
2.4	Respond to Final Review Comments	\$	512.00
2.5	Prepare and Submit Final Plans for Bid Letting	\$	2,596.00
<b>TOTAL FOR TASK 2-FINAL DESIGN</b>		<b>\$</b>	<b>15,165.50</b>

<b>TASK 3 - BIDDING SERVICES</b>			
3.1	Respond to Questions from SDDOT Bid Letting Office	\$	808.00
<b>TOTAL FOR TASK 3-BIDDING PHASE</b>		<b>\$</b>	<b>808.00</b>

<b>TASK 4 - CONSTRUCTION PERIOD SERVICES</b>			
4.1	Respond to SDDOT Questions During Construction	\$	1,728.00
<b>TOTAL FOR TASK 4 - CONSTRUCTION PERIOD SERVICES</b>		<b>\$</b>	<b>1,728.00</b>

<b>TOTAL TASKS 1 - 4</b>		<b>\$</b>	<b>32,789.50</b>
--------------------------	--	-----------	------------------

Although dollar values have been provided for each task FMG retains the right to reallocate monies to other tasks subject to the maximum limiting fee shown above.