

BID AWARD SUMMARY

LETTING DATE: MAY 28, 2019

PROJECT: JOINT SEALING/PANEL REPLACEMENT CAMBELL ST
Project No. 18-2472 / CIP No. 50445

RECOMMENDATION: Award Total Bid in the amount of \$387,710.80 to J.V. Bailey Co. Inc. at the June 3, 2019 Council Meeting.

BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
J.V. Bailey Co. Inc.	\$387,710.80
Complete Concrete, Inc.	\$611,877.30
GTI Companies, Inc.	\$793,655.50


City staff recommends awarding this project to J.V. Bailey Co. Inc. for the total bid amount of \$387,710.80 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	STREETS
ADVERTISING AUTHORITY	\$400,000.00	\$400,000.00
ENGINEER'S ESTIMATE	\$454,000.00	\$454,000.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	STREETS
COST CENTER		8910
LINE ITEM		4370
FUNDING CENTER		505
BID AMOUNT	\$387,710.80	\$387,710.80

PROJECT MANAGER:


Doug Noyes, PE
City of Rapid City

DATE:

5/29/19

PROJECT NAME: JOINT SEALING - PANEL REPLACEMENT CAMBELL ST

PROJECT NUMBER: 18-2472 / CIP # 50445

LET DATE: MAY 28, 2019


LOW BID AMOUNT: \$387,710.80

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J.V. BAILEY CO. INC.		COMPLETE CONCRETE, INC. dba COMPLETE CONTRACTING SOLUTIONS		GTI COMPANIES, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		MOBILIZATION	LS	1.0	\$ 29,997.00	\$29,997.00	\$35,700.00	\$35,700.00	\$80,500.00	\$80,500.00	\$141,000.00	\$141,000.00
2		TRAFFIC CONTROL	LS	1.0	\$ 25,000.00	\$25,000.00	\$18,500.00	\$18,500.00	\$25,000.00	\$25,000.00	\$14,575.00	\$14,575.00
3		TRAFFIC CONTROL PLAN	LS	1.0	\$ 1,500.00	\$1,500.00	\$1,550.00	\$1,550.00	\$1,500.00	\$1,500.00	\$1,732.50	\$1,732.50
4		INCIDENTAL	LS	1.0	\$ 5,000.00	\$5,000.00	\$1,750.00	\$1,750.00	\$11,500.00	\$11,500.00	\$15,000.00	\$15,000.00
5		ARROW BOARD	EA	2.0	\$ 12,000.00	\$24,000.00	\$1,450.00	\$2,900.00	\$1,000.00	\$2,000.00	\$1,430.00	\$2,860.00
6		FLAGGING	HR	100.0	\$ 30.00	\$3,000.00	\$28.99	\$2,899.00	\$50.00	\$5,000.00	\$30.00	\$3,000.00
7		REMOVE PCC PAVEMENT	SYD	1130.0	\$ 35.00	\$39,550.00	\$35.00	\$39,550.00	\$65.00	\$73,450.00	\$70.00	\$79,100.00
8		REMOVE CURB & GUTTER	LF	208.0	\$ 12.00	\$2,496.00	\$13.00	\$2,704.00	\$25.00	\$5,200.00	\$11.00	\$2,288.00
9		GRAVEL CUSHION	TN	70.0	\$ 30.00	\$2,100.00	\$65.00	\$4,550.00	\$50.00	\$3,500.00	\$33.00	\$2,310.00
10		9" PCC PAVEMENT	SYD	1130.0	\$ 100.00	\$113,000.00	\$85.00	\$96,050.00	\$125.00	\$141,250.00	\$133.00	\$150,290.00
11		INSTALL CURB AND GUTTER	LF	140.0	\$ 35.00	\$4,900.00	\$60.00	\$8,400.00	\$60.00	\$8,400.00	\$36.00	\$5,040.00
12		INSTALL #5 BAR IN CONCRETE	EA	380.0	\$ 7.50	\$2,850.00	\$20.00	\$7,600.00	\$18.00	\$6,840.00	\$7.00	\$2,660.00
13		INSTALL #10 SMOOTH BAR IN CONCRETE	EA	324.0	\$ 13.00	\$4,212.00	\$22.00	\$7,128.00	\$30.00	\$9,720.00	\$7.00	\$2,268.00
14		INSTALL #10 DEFORMED BAR IN CONCRETE	EA	128.0	\$ 14.00	\$1,792.00	\$25.00	\$3,200.00	\$30.00	\$3,840.00	\$7.00	\$896.00
15		1 1/4" DOWEL BAR	EA	231.0	\$ 8.00	\$1,848.00	\$18.00	\$4,158.00	\$25.00	\$5,775.00	\$7.00	\$1,617.00
16		JOINT SEALING	LF	44182.0	\$ 2.50	\$110,455.00	\$1.90	\$83,945.80	\$2.65	\$117,082.30	\$5.25	\$231,955.50
17		SPALL REPAIR	LF	715.0	\$ 55.00	\$39,325.00	\$45.00	\$32,175.00	\$100.00	\$71,500.00	\$110.00	\$78,650.00

18	ROUTE AND SEAL	LF	265.0	\$ 50.00	\$13,250.00	\$12.00	\$3,180.00	\$10.00	\$2,650.00	\$110.00	\$29,150.00
19	PAVEMENT MARKING PAINT, 4" YELLOW	SYD	360.0	\$ 2.00	\$720.00	\$1.10	\$396.00	\$5.00	\$1,800.00	\$1.25	\$450.00
20	PAVEMENT MARKING PAINT, 4" WHITE	LF	230.0	\$ 2.00	\$460.00	\$1.10	\$253.00	\$5.00	\$1,150.00	\$1.25	\$287.50
21	ADJUST MANHOLE	LF	1.0	\$ 500.00	\$500.00	\$300.00	\$300.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00
22	INLET PROTECTION	EA	37.0	\$ 200.00	\$7,400.00	\$110.00	\$4,070.00	\$150.00	\$5,550.00	\$200.00	\$7,400.00
23	GRAVEL FILTER SOCKS	EA	50.0	\$ 5.50	\$275.00	\$11.00	\$550.00	\$20.00	\$1,000.00	\$10.00	\$500.00
24	REMOVE PCC FILLET	SYD	34.0	\$ 25.00	\$850.00	\$75.00	\$2,550.00	\$65.00	\$2,210.00	\$70.00	\$2,380.00
25	INSTALL PCC FILLET, 9"	SYD	100.0	\$ 115.00	\$11,500.00	\$145.00	\$14,500.00	\$150.00	\$15,000.00	\$78.00	\$7,800.00
26	REMOVE 24" RCP STORM SEWER	LF	24.0	\$ 30.00	\$720.00	\$23.00	\$552.00	\$65.00	\$1,560.00	\$16.50	\$396.00
27	24" RCP, CLASS III	LF	24.0	\$ 100.00	\$2,400.00	\$150.00	\$3,600.00	\$100.00	\$2,400.00	\$75.00	\$1,800.00
28	SPECIAL TYPE B INLET W/ FRAME AND GRATE	EA	1.0	\$ 3,900.00	\$3,900.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00
29	DEETER FOUNDRY CATCH BASIN, 2501-L	EA	1.0	\$ 1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$2,750.00	\$2,750.00
TOTAL						\$454,000.00		\$387,710.80		\$611,877.30	\$793,655.50

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


 Doug Noyes, PE
 Project Manager

Date 5/29/19