

BID AWARD SUMMARY

LETTING DATE: OCTOBER 15, 2019

PROJECT: PARK DRIVE STORM SEWER REPAIR
Project No. 19-2483 / CIP No. 51184

RECOMMENDATION: Award Total Bid in the amount of \$47,139.38 to BTD ENTERPRISES, LLC at the October 21, 2019 Council Meeting.

BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
BTD Enterprises, LLC	\$47,139.38
Mainline Contracting Inc.	\$54,253.90
Complete Concrete, Inc.	\$54,579.27
Tru-Form Construction, Inc.	\$56,325.53
R.C.S. Construction, Inc.	\$60,294.74

City staff recommends awarding this project to BTD Enterprises, LLC for the total bid amount of \$47,139.38 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	CIP - Drainage
ADVERTISING AUTHORITY	\$60,000.00	\$60,000.00
ENGINEER'S ESTIMATE	\$46,000.00	\$46,000.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	CIP - Drainage
COST CENTER		8911
LINE ITEM		4371
FUNDING CENTER		505
BID AMOUNT	\$47,139.38	\$47,139.38

PROJECT MANAGER:



Brandon Quiett, PE
City of Rapid City

DATE:

10-15-19

PROJECT NAME: PARK DRIVE STORM SEWER REPAIR

PROJECT NUMBER: PROJECT NO. 19-2483 / CIP NO. 51184


LET DATE: OCTOBER 15, 2019

LOW BID AMOUNT: \$47,139.38

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		BTD Enterprises, LLC		Mainline Contracting Inc.		Complete Concrete, Inc.		Tru-Form Construction, Inc.		R.C.S. Construction, Inc.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1.00	\$3,643.50	\$3,643.50	\$5,612.20	\$5,612.20	\$6,600.00	\$6,600.00	\$6,700.00	\$6,700.00	\$6,000.00	\$6,000.00	\$12,318.72	\$12,318.72
2	INCIDENTAL	LS	1.00	\$2,000.00	\$2,000.00	\$2,806.10	\$2,806.10	\$3,500.00	\$3,500.00	\$1,850.00	\$1,850.00	\$2,000.00	\$2,000.00	\$2,469.89	\$2,469.89
3	TRAFFIC CONTROL	LS	1.00	\$1,000.00	\$1,000.00	\$3,979.56	\$3,979.56	\$940.00	\$940.00	\$3,400.00	\$3,400.00	\$1,000.00	\$1,000.00	\$4,328.61	\$4,328.61
4	REMOVE 6" REINFORCED PCC DRIVEWAY PAVEMENT	SY	157.40	\$30.00	\$4,722.00	\$55.10	\$8,672.74	\$15.00	\$2,361.00	\$25.00	\$3,935.00	\$32.50	\$5,115.50	\$13.88	\$2,184.71
5	REMOVE SIDEWALK	SF	125.30	\$5.00	\$626.50	\$5.10	\$639.03	\$3.00	\$375.90	\$5.90	\$739.27	\$4.25	\$532.53	\$2.04	\$255.61
6	6" REINFORCED PCC DRIVEWAY PAVEMENT	SY	171.30	\$120.00	\$20,556.00	\$92.00	\$15,759.60	\$120.00	\$20,556.00	\$80.00	\$13,704.00	\$85.00	\$14,560.50	\$109.39	\$18,738.51
7	REMOVE AND REPLACE 24" RCP PIPE (CLASS III)	LF	77.00	\$100.00	\$7,700.00	\$74.00	\$5,698.00	\$145.00	\$11,165.00	\$195.00	\$15,015.00	\$275.00	\$21,175.00	\$150.55	\$11,592.35
8	CONCRETE COLLAR	EA	2.00	\$450.00	\$900.00	\$255.10	\$510.20	\$1,340.00	\$2,680.00	\$400.00	\$800.00	\$275.00	\$550.00	\$472.43	\$944.86
9	RESET FLARED END	EA	1.00	\$300.00	\$300.00	\$200.00	\$200.00	\$455.00	\$455.00	\$785.00	\$785.00	\$200.00	\$200.00	\$419.57	\$419.57
10	TYPE III RIP RAP	T	20.00	\$60.00	\$1,200.00	\$53.32	\$1,066.40	\$100.00	\$2,000.00	\$96.00	\$1,920.00	\$60.00	\$1,200.00	\$110.46	\$2,209.20
11	9" WATTLES	LF	44.00	\$8.00	\$352.00	\$5.10	\$224.40	\$6.50	\$286.00	\$11.50	\$506.00	\$18.00	\$792.00	\$7.23	\$318.12
12	RESET PROPERTY PINS	EA	1.00	\$800.00	\$800.00	\$255.10	\$255.10	\$460.00	\$460.00	\$675.00	\$675.00	\$600.00	\$600.00	\$1,446.99	\$1,446.99
13	CONTROLLED LOW STRENGTH BACKFILL	CY	5.00	\$150.00	\$750.00	\$25.50	\$127.50	\$150.00	\$750.00	\$310.00	\$1,550.00	\$210.00	\$1,050.00	\$186.70	\$933.50
14	TYPE 3 FOUNDATION MATERIAL	CY	5.00	\$50.00	\$250.00	\$43.21	\$216.05	\$35.00	\$175.00	\$240.00	\$1,200.00	\$60.00	\$300.00	\$79.62	\$398.10
15	SEEDING, FERTILIZING, AND MULCHING	SY	50.00	\$9.00	\$450.00	\$5.00	\$250.00	\$8.00	\$400.00	\$16.00	\$800.00	\$10.00	\$500.00	\$8.68	\$434.00
16	SODDING	SY	50.00	\$15.00	\$750.00	\$22.45	\$1,122.50	\$31.00	\$1,550.00	\$20.00	\$1,000.00	\$15.00	\$750.00	\$26.04	\$1,302.00
TOTAL					\$46,000.00		\$47,139.38		\$54,253.90		\$54,579.27		\$56,325.53		\$60,294.74

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.



10-15-19

Brandon Quiett, PE
Project Manager

Date