

# BID AWARD SUMMARY

LETTING DATE: AUGUST 11, 2020

**PROJECT:** 2020 MIPS

Project No. 19-2559 / CIP No. 50298

**RECOMMENDATION:** Award Total Bid in the amount of \$238,537.00 to Tru-Form Construction, Inc. at the August 17, 2020 Council Meeting.

## BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Tru-Form Construction, Inc.	\$238,537.00

City staff recommends awarding this project to Tru-Form Construction, Inc. for the total bid amount of \$238,537.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	CIP – Misc Improvements
ADVERTISING AUTHORITY	\$210,000.00	\$210,000.00
ENGINEER'S ESTIMATE	\$210,000.00	\$210,000.00


## APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Misc Improvements
COST CENTER		8913
LINE ITEM		4370
FUNDING CENTER		505
BID AMOUNT	\$238,537.00	\$238,537.00

PROJECT MANAGER:

  
Doug Noyes, PE  
City of Rapid City

DATE:



**PROJECT NAME: 2020 MIPS**

**PROJECT NUMBER: 19-2559**

**LET DATE: August 11, 2020**

**LOW BID AMOUNT: \$238,537.00**


ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		TRU-FORM CONSTRUCTION, INC	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		MOBILIZATION	LS	1.0	\$39,397.00	\$39,397.00	\$28,000.00	\$28,000.00
2		INCIDENTAL	LS	1.0	\$18,000.00	\$18,000.00	\$10,500.00	\$10,500.00
3		TRAFFIC CONTROL	LS	1.0	\$17,150.00	\$17,150.00	\$17,600.00	\$17,600.00
4		REMOVE CURB & GUTTER	LF	336.0	\$12.00	\$4,032.00	\$20.00	\$6,720.00
5		REMOVE SPECIAL CURB	LF	39.0	\$25.00	\$975.00	\$20.00	\$780.00
6		REMOVE C-WALL	LF	28.0	\$35.00	\$980.00	\$90.00	\$2,520.00
7		REMOVE SIDEWALK	SF	985.0	\$4.00	\$3,940.00	\$4.00	\$3,940.00
8		REMOVE ASPHALT PAVEMENT	SY	487.0	\$22.00	\$10,714.00	\$36.00	\$17,532.00
9		REMOVE CONCRETE DRIVEWAY	SY	82.0	\$15.00	\$1,230.00	\$45.00	\$3,690.00
10		REMOVE GRAVEL SURFACING	SY	83.0	\$15.00	\$1,245.00	\$36.00	\$2,988.00
11		REMOVE CONCRETE PAN	SY	32.0	\$20.00	\$640.00	\$45.00	\$1,440.00

12		TYPE III GRANULAR MATERIAL	TON	5.0	\$120.00	\$600.00	\$75.00	\$375.00
13		BASE COURSE	TN	121.0	\$52.00	\$6,292.00	\$38.00	\$4,598.00
14		DIGOUTS W/ BASE COURSE	CY	10.0	\$140.00	\$1,400.00	\$120.00	\$1,200.00
15		CONTROLLED LOW STRENGTH MATERIAL	CY	10.0	\$175.00	\$1,750.00	\$175.00	\$1,750.00
16		SPALL REPAIR	SF	120.0	\$120.00	\$14,400.00	\$43.00	\$5,160.00
17		INSTALL CURB AND GUTTER (TYPE B)	LF	206.0	\$35.00	\$7,210.00	\$45.00	\$9,270.00
18		INSTALL CURB AND GUTTER (TYPE F)	LF	36.0	\$35.00	\$1,260.00	\$45.00	\$1,620.00
19		INSTALL C-WALL	LF	28.0	\$125.00	\$3,500.00	\$175.00	\$4,900.00
20		INSTALL CONCRETE SIDEWALK, 4"	SF	250.0	\$10.00	\$2,500.00	\$9.00	\$2,250.00
21		INSTALL 6" REIN. CONCRETE SIDEWALK	SF	585.0	\$14.00	\$8,190.00	\$10.00	\$5,850.00
22		INSTALL REINFORCED CONCRETE ALLEY APPROACH, 6"	SY	15.0	\$110.00	\$1,650.00	\$110.00	\$1,650.00
23		INSTALL CONCRETE DRIVEWAY PAVEMENT	SY	123.0	\$100.00	\$12,300.00	\$90.00	\$11,070.00
24		INSTALL CONCRETE PAN	SY	32.0	\$105.00	\$3,360.00	\$90.00	\$2,880.00
25		INSTALL 48" CONCRETE PAN	SY	93.0	\$100.00	\$9,300.00	\$90.00	\$8,370.00
26		INSTALL CONCRETE FILLET	SY	45.0	\$100.00	\$4,500.00	\$110.00	\$4,950.00
27		ASPHALT PATCH (PG 64-22)	TN	102.0	\$150.00	\$15,300.00	\$630.00	\$64,260.00
28		DETECTABLE WARNING PANEL	SF	10.0	\$50.00	\$500.00	\$60.00	\$600.00
29		DELINEATORS	EA	12.0	\$100.00	\$1,200.00	\$100.00	\$1,200.00

30		REMOVE AND RESET EXISTING DELINEATOR	EA	6.0	\$75.00	\$450.00	\$65.00	\$390.00
31		GEOGRID	SY	300.0	\$4.00	\$1,200.00	\$8.00	\$2,400.00
32		SOD	SY	7.0	\$30.00	\$210.00	\$92.00	\$644.00
33		CONCRETE TEST	EA	10.0	\$275.00	\$2,750.00	\$250.00	\$2,500.00
34		GRAVEL FILTER SOCKS	LF	380.0	\$20.00	\$7,600.00	\$7.00	\$2,660.00
35		OUTLET/ INLET PROTECTION	EA	19.0	\$225.00	\$4,275.00	\$120.00	\$2,280.00
<b>TOTAL</b>						\$210,000.00		\$238,537.00

**CITY OF RAPID CITY**

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


  
 \_\_\_\_\_

Doug Noyes, PE  
Project Manager

8/11/20  
 \_\_\_\_\_  
 Date