AGREEMENT made Feb 1, 2021, between the City of Rapid City, SD (City) and Skyline Engineering, LLC, (Engineer), located at 615 12th Street, Rapid City, SD, 57701. City intends to obtain construction administration services for the sanitary sewer extension project on the southeast side of Rapid City. The scope of services is as described within this document and as further described in Exhibits A, B, and C (attached).

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases of the Project and as further defined in Exhibits A, B, and C (attached), serve as the City’s professional engineering representative for the Project, and give professional engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

1.1.1 The Engineer shall perform professional services described in this agreement, which include customary engineering services. Engineer intends to serve as the City’s professional representative for those services as defined in this agreement and to provide advice and consultation to the City as a professional. Any opinions of probable project cost, approvals, and other decisions provided by Engineer for the City are rendered on the basis of experience and qualifications and represent Engineer’s professional judgment.

1.1.2 All work shall be performed by or under the direct supervision of a professional Engineer licensed to practice in South Dakota.

1.1.3 All documents including Drawings and Specifications provided or furnished by Engineer pursuant to this Agreement are instruments of service in respect of the Project and Engineer shall retain an ownership therein. Reuse of any documents pertaining to this project by the City on extensions of this project or on any other project shall be at the City’s risk. The City agrees to defend, indemnify, and hold harmless Engineer from all claims, damages, and expenses including attorney’s fees arising out of such reuse of the documents by the City or by others acting through the City.
1.1.4 The contract will be based on an hourly rate and reimbursable fee schedule with a maximum not-to-exceed amount.

1.2 **Scope of Work**

The Engineer shall:

1.2.1 Consult with the City, other agencies, groups, consultants, and/or individuals to clarify and define requirements for the Project and review available data.

1.2.2 Perform the tasks described in the Scope of Services. (See Exhibit A.)

**Section 2—Information Provided by City**

The City will provide any information in its possession for the project at no cost to the Engineer.

**Section 3—Notice to Proceed**

The City will issue a written notification to the Engineer to proceed with the work. The Engineer shall not start work prior to receipt of the written notice. The Engineer shall not be paid for any work performed prior to receiving the Notice to Proceed.

**Section 4—Mutual Covenants**

4.1 **General**

4.1.1 The Engineer shall not sublet or assign any part of the work under this Agreement without written authority from the City.

4.1.2 The City and the Engineer each binds itself and partners, successors, executors, administrators, assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, administrators, assigns, and legal representatives of such other party, regarding all covenants, agreements, and obligations of this agreement.

4.1.3 Nothing in this agreement shall give any rights or benefits to anyone other than the City and the Engineer.

4.1.4 This agreement constitutes the entire agreement between the City and the Engineer and supersedes all prior written or oral understandings. This agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument.
4.1.5 The Engineer shall make such revisions in plans which may already have been completed, approved, and accepted by the City, as are necessary to correct Engineer’s errors or omissions in the plans, when requested to do so by the City, without extra compensation therefore.

4.1.6 If the City requests that previously satisfactorily completed and accepted plans or parts thereof be revised, the Engineer shall make the revisions requested by the City. This work shall be paid for as extra work.

4.1.7 If the City changes the location from the one furnished to the Engineer, or changes the basic design requiring a new survey for the portions so changed, the redesign will be paid for as extra work.

4.1.8 The City may at any time by written order make changes within the general scope of this Agreement in the work and services to be performed by the Engineer. Any changes which materially increase or reduce the cost of or the time required for the performance of the Agreement shall be deemed a change in the scope of work for which an adjustment shall be made in the Agreement price or of the time for performance, or both, and the Agreement shall be modified in writing accordingly. Additional work necessary due to the extension of project limits shall be paid for as extra work.

4.1.9 Extra work, as authorized by the City, will be paid for separately and be in addition to the consideration of this Section.

4.1.10 For those projects involving conceptual or process development services, activities often cannot be fully defined during the initial planning. As the project does progress, facts and conditions uncovered may reveal a change in direction that may alter the scope of services. Engineer will promptly inform the City in writing of such situations so that changes in this agreement can be renegotiated.

4.1.11 This Agreement may be terminated (a) by the City with or without cause upon seven days’ written notice to the Engineer and (b) by the Engineer for cause upon seven days’ written notice to the City. If the City terminates the agreement without cause, the Engineer will be paid for all services rendered and all reimbursable expenses incurred prior to the date of termination.

If termination is due to the failure of the Engineer to fulfill its agreement obligations, the City may take over the work and complete it. In such case, the Engineer shall be liable to the City for any additional cost to the extent directly resulting from Engineer’s action.
4.1.12 The City or its duly authorized representatives may examine any books, documents, papers, and records of the Engineer involving transactions related to this agreement for three years after final payment. All examinations will be performed at reasonable times, with proper notice. Engineer’s documentation will be in a format consistent with general accounting procedures.

4.1.13 The City shall designate a representative authorized to act on the City’s behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner pertaining to documents submitted by the Engineer in order to avoid unreasonable delay in the orderly and sequential progress of the Engineer’s services.

4.1.14 Costs and schedule commitments shall be subject to renegotiation for delays caused by the City’s failure to provide specified facilities or information or for delays caused by other parties, excluding subcontractors and sub-consultants, unpredictable occurrences including without limitation, fires, floods, riots, strikes, unavailability of labor or materials, delays or defaults by suppliers of materials or services, process shutdowns, acts of God, or the public enemy, or acts of regulations of any governmental agency or any other conditions or circumstances beyond the control of the City or Engineer. Temporary delays of services caused by any of the above which results in additional costs beyond those outlined may require renegotiation of this agreement.

4.1.15 The City will give prompt written notice to the Engineer if the City becomes aware of any fault or defect in the Project or nonconformance with the Project Documents.

4.1.16 Unless otherwise provided in this Agreement, the Engineer and the Engineer’s consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to hazardous materials in any form at the project site, including but not limited to asbestos products, polychlorinated biphenyl (PCB), or other toxic substances.

4.1.17 In the event asbestos or toxic materials are encountered at the jobsite, or should it become known in any way that such materials may be present at the jobsite or any adjacent areas that may affect the performance of Engineer’s services, Engineer may, at their option and without liability for consequential or any other damages, suspend performance of services on the project until the City retains appropriate specialist CONSULTANT(S) or contractor(s) to identify, abate, and/or remove the asbestos or hazardous or toxic materials.
4.1.18 This agreement, unless explicitly indicated in writing, shall not be construed as giving Engineer the responsibility or authority to direct or supervise construction means, methods, techniques, sequences, or procedures of construction selected by any contractors or subcontractors or the safety precautions and programs incident to the work of any contractors or subcontractors.

4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or in any way involving the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste materials, or other irritants, contaminants, or pollutants.

4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or any way involving the specification or recommendation of asbestos, in any form, or any claims based upon use of a product containing asbestos.

4.1.21 Engineer hereby represents and warrants that it does not fail or refuse to collect or remit South Dakota or City sales or use tax for transactions which are taxable under the laws of the State of South Dakota.

4.2 City of Rapid City Non Discrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans with Disabilities Act of 1990, and other nondiscrimination authorities it is the policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to provide benefits, services, and employment to all persons without regard to race, color, national origin, sex, disabilities/handicaps, age, or income status. No distinction is made among any persons in eligibility for the reception of benefits and services provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and employment and to other pertinent data and records for the purpose of enabling the Commission, its agencies or representatives, to ascertain compliance with the above provisions.

This section shall be binding on all subcontractors or suppliers.
Section 5—Payments to the Engineer

5.1 Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work according to the Engineer’s hourly and reimbursable rate schedule described in Exhibit C.

5.2 Fee

The maximum amount of the fee for the services as detailed in Section 1.2 shall not exceed $112,705.00 unless the scope of the project is changed as outlined in Section 4. If expenses exceed the maximum amount, the Engineer shall complete the construction observation/administration as agreed upon here without any additional compensation. Sub task dollar amounts may be reallocated to other tasks as long as the total fee is not exceeded. Prime consultant may not markup sub-consultant or sub-contractor services.

5.3 Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the claim as computed by the Engineer based on work completed during the month per the hourly rates and allowable reimbursable as established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt by the City.

Section 6—Completion of Services

The Engineer shall complete services on or before 90 days after construction is complete based on an award date of December 21, 2020.

Section 7—Insurance Requirements

7.1 Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall be issued by insurance company(s) acceptable to the City and may be in a policy or policies of insurance, primary or excess. Certificates of all required insurance including any policy endorsements shall be provided to the City prior to or upon the execution of this Agreement.
7.2 **Cancellation**

The Engineer will provide the City with at least 30 days' written notice of an insurer’s intent to cancel or not renew any of the insurance coverage. The Contractor agrees to hold the City harmless from any liability, including additional premium due because of the Contractor’s failure to maintain the coverage limits required.

7.3 **City Acceptance of Proof**

The City’s approval or acceptance of certificates of insurance does not constitute City assumption of responsibility for the validity of any insurance policies nor does the City represent that the coverages and limits described in this agreement are adequate to protect the Engineer, its consultants or subcontractors interests, and assumes no liability therefore. The Engineer will hold the City harmless from any liability, including additional premium due, because of the Engineer’s failure to maintain the coverage limits required.

7.4 **Specific Requirements**

7.4.1 Workers’ compensation insurance with statutory limits required by South Dakota law. Coverage B-Employer’s Liability coverage of not less than $500,000 each accident, $500,000 disease-policy limit, and $500,000 disease-each employee.

7.4.2 Commercial general liability insurance providing contractual, personal injury, bodily injury and property damage liability coverage with limits of not less than $1,000,000 per occurrence, $2,000,000 general aggregate, and $2,000,000 aggregate products and completed operations. If the occurrence form is not available, claims-made coverage may be provided. Claims-made coverage shall continue through the term of this Agreement, and Engineer shall purchase at its sole expense either 1) an Extended Reporting Endorsement (also known as Tail Coverage); or 2) Prior Dates Coverage from new insurer with a retroactive date back to the date of, or prior to, the inception of this Agreement; or 3) shall demonstrate through Certificates of Insurance that Engineer has maintained continuous coverage with the same or original insurer. Coverage provided under items 1), 2), or 3) will continue for at least a period of three years after completion of the terms of this Agreement. The policy shall name the City and its representatives as an additional insured.

7.4.3 Automobile liability insurance covering all owned, nonowned, and hired automobiles, trucks, and trailers. The coverage shall be at least as broad as that found in the standard comprehensive automobile liability policy with limits of not less than $1,000,000 combined single limit each
occurrence. The required limit may include excess liability (umbrella) coverage. The policy shall name the City and its representatives as an additional insured.

7.4.4 Professional liability insurance providing coverage for claims arising from the negligent acts, errors or omissions of the Engineer or its consultants, of not less than $1,000,000 each occurrence and not less than $1,000,000 annual aggregate. Coverage shall be maintained for at least three years after final completion of the services. If this policy provides for claims-made coverage, the claims-made coverage shall continue through the term of this Agreement, and Engineer shall purchase at its sole expense either 1) an Extended Reporting Endorsement (also known as Tail Coverage); or 2) Prior Dates Coverage from new insurer with a retroactive date back to the date of, or prior to, the inception of this Agreement; or 3) shall demonstrate through Certificates of Insurance that Engineer has maintained continuous coverage with the same or original insurer. Coverage provided under items 1), 2), or 3) will continue for at least a period of three years after completion of the terms of this Agreement.

Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability including attorneys’ fees arising out of the professional services furnished under this Agreement, and for bodily injury or property damage arising out of services furnished under this Agreement, providing that such claims or liability are the result of a negligent act, error or omission of the Engineer and/or its employees/agents arising out of the professional services described in the Agreement.

Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is contracting to do work according to his own methods, without being subject to the control of the City, except as to the product or the result of the work. The relationship between the City and the Engineer shall be that as between an independent contractor and the City and not as an employer-employee relationship. The payment to the Engineer is inclusive of any use, excise, income or any other tax arising out of this agreement.

Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services during construction including, but not limited to, onsite monitoring, site visits, site observation, shop drawing review and/or design clarifications, City agrees to indemnify and hold harmless Engineer from any liability arising from the construction activities undertaken for this project, except to the extent such liability is caused by Engineer’s negligence.
Section 11—Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of the State of South Dakota, without regard to any conflicts of law provisions. Parties agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7th Judicial Circuit, Pennington County.

Section 12—Severability

Any unenforceable provision herein shall be amended to the extent necessary to make it enforceable; if not possible, it shall be deleted and all other provisions shall remain in full force and effect.

Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the terms of this agreement, this agreement shall impose no obligation on the City for payment. This agreement is null and void except as to annual payments herein agreed upon for which funds have been budgeted or appropriated, and no right of action or damage shall accrue to the benefit of the Engineer, its successors or assignees, for any further payments. For future phases of this or any project, project components not identified within this contract shall not constitute an obligation by the City until funding for that component has been appropriated.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

City of Rapid City:     Engineer:

__________________________  Skyline Engineering, LLC
MAYOR

DATE:__________________________  DATE:__________________________

ATTEST:

______________________________

______________________________
Reviewed By:

Roger L. Hall, PROJECT MANAGER

DATE: __________________________

CITY’S DESIGNATED PROJECT REPRESENTATIVE
NAME Roger L. Hall
PHONE 605-394-4154
EMAIL roger.hall@rcgov.org

ENGINEERING FIRM’S DESIGNATED PROJECT REPRESENTATIVE
NAME Jamie Stampe
PHONE (605) 737-3800
EMAIL jamies@skylineltd.com
ATTACHMENT 1

SCOPE OF SERVICES

RAPID CITY - DOWNTOWN LIGHTING PROJECT

PROJECT No. 20-2613, CIP 51228

The City of Rapid City Public Works Department, Engineering Services Division, requested proposals to provide professional engineering services for the design for the installation of enhanced and decorative roadway and pedestrian lighting project.

This scope includes services are related to expanded Construction Services for the installation of phase II of the lighting system on Main and St. Joseph Streets from West Boulevard to East Boulevard, which are the East-West through fares located in downtown Rapid City, SD.

The basis of the proposal anticipates the following:

TASK 4 – CONSTRUCTION SERVICES:

This task consists of services identified below to assist in facilitate the bidding and construction of the project design, which may include the following itemized services.

4.1 Arrange and coordinate Pre-Construction Conference including agenda. Record minutes and distribute to all attendees.

4.2 Provide written clarification regarding drawing and specification questions.

4.3 Provide recommendations to address changes or unknown conditions that may appear during construction.

4.4 Review and take action on shop drawings, product submittals, test results, and other submittals.

4.5 Record Drawings.

TASK 5 – EXPANDED CONSTRUCTION SERVICES:

This task consists of all services necessary for the administration of the Expanded Construction Services of the project construction stage and may include the following itemized services.

5.1 Project Kick-Off & Notifications
   A. Review removal limits of appropriate items.
   B. Help coordinate Public Service Announcements (P.S.A.’s) with Engineering Services for distribution. Engineering Services will be responsible for distribution to all local media.
   C. Coordinate for appropriately notifying affected Property Owners.
5.2 Arrange and conduct weekly progress meetings – one/week at most. Record minutes and distribute to all attendees.

5.3 Observation & Reporting
   A. Provide on-site observations to assure that the methods and materials used by the contractor meet the intent of the plans and specifications. For buried installations such as for new footings and conduit/cable the Consultant shall make it a point to be on site periodically at the time the Contractor is installing these buried installations.
   B. Prepare a weekly report. A weekly record of activity will be maintained by our inspector including weather conditions, construction progress, deviations from the plans and specifications, work performed, quantities installed and any other pertinent information. Such information shall be neatly and concisely entered into an electronic form the City of Rapid City Project Inspector’s Diary and Inspection quantity book. Submit electronic copies to Engineering Services on a weekly basis.
   C. Civil Engineer on site for each week verifying the pole placement locations and overseeing the concrete work. Coordination of Traffic Control. Material testing, surveying and staking is NOT included.

5.4 Prepare and submit monthly pay request information.

5.5 Prepare change orders, and extra work orders for contractor on City of Rapid City forms and make recommendations for their approval or denial.

5.6 Project Closeout
   A. Prepare and submit project completion punch list items to the Contractor and Engineering Services and oversee its completion.
   B. Prepare and submit City of Rapid City project “Construction Project Close-out Checklist” indicating compliance with Standard Specifications and acceptance of the various infrastructure components. The Consultant is responsible for coordinating completion of the checklist items with the Contractor.
   C. Prepare letter of certification of project completion with every effort to verify compliance with plans and specifications and start of warranty period.
   D. Ensure Contractor’s two-year warranty surety is provided to the City of Rapid City either within the performance bond or as a separate bond.

5.7 Warranty Period Services
   A. Assist the City in addressing and communicating warranty items with the Contractor that may arises during the City’s 2-year warranty period.
   B. Perform a 2-year warranty inspection and create a punch list of items for the Contractor to complete.

5.8 Reimbursables including, Mileage, Expendables for Expanded Construction Services.

5.9 Provide the following services as optional services.
   5.9.1 Review contractors schedule of values.
   5.9.2 Review alternative methods by contactor or City of Rapid City.
November 25, 2020

Mr. Jamie Stampe       VIA EMAIL
Skyline Engineering
615 12th Street
Rapid City, SD  57701
jamies@skylineltd.com

Re: Civil Engineering Proposal for Construction Admin Services
BID Downtown Lighting
Project No. 20-2613 / CIP 51228
Rapid City, SD

Dear Jamie:

As requested, we have prepared a proposal for Civil Engineering Construction Admin Services for the above referenced project. Our proposal is for the following anticipated scope of work. The task numbering system is a continuation of our previous effort on this project.

<table>
<thead>
<tr>
<th>TASK 4 - BASIC CONSTRUCTION SERVICES</th>
</tr>
</thead>
<tbody>
<tr>
<td>4.1 Pre-Construction Conference</td>
</tr>
<tr>
<td>4.2 Written Clarifications</td>
</tr>
<tr>
<td>4.3 Recommendations for Changed or Unknown Conditions</td>
</tr>
<tr>
<td>4.4 Review Shop Drawings</td>
</tr>
<tr>
<td>4.5 Record Drawings</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>TASK 5 - EXPANDED CONSTRUCTION SERVICES</th>
</tr>
</thead>
<tbody>
<tr>
<td>5.1 Progress Meetings</td>
</tr>
<tr>
<td>5.2 Observation &amp; Reporting</td>
</tr>
<tr>
<td>5.3 Monthly Pay Requests</td>
</tr>
<tr>
<td>5.4 Change Orders &amp; Extra Work Orders</td>
</tr>
<tr>
<td>5.5 Project Closeout</td>
</tr>
<tr>
<td>5.6 Reimbursables, Supplies, Mileage, Expendables</td>
</tr>
</tbody>
</table>

CLARIFICATIONS AND ASSUMPTIONS

1. The observation and reporting task makes up the majority of the time and fee for this proposal. The effort was estimated based on 10 hours per week for a duration of up to 8-months.

2. No materials testing is included. Concrete testing is the responsibility of the Contractor and soil density testing was not necessary as determined during design review with the City.

3. Field survey and staking is not included. However, measuring and confirmation of pole locations and panel removals marked first by the Contractor and then field verified by the Civil Construction Observer is included.
FEES

Our proposed fee for the Civil Engineering Services is $51,030. Fee per task is given below.

1. Basic Construction Services $5,060.00
2. Expanded Construction Services $45,970.00

TOTAL FEE $51,030.00

We will not exceed our Fee Estimates without justification and prior approval.

Please give me a call if you have any questions.

Thank you for the opportunity to submit this proposal.

Sincerely,
FMG Engineering

[Signature]

Jason Pettyjohn, P.E.
CC Proposal File