

# BID AWARD SUMMARY

LETTING DATE: MAY 11, 2021

**PROJECT:** Elk Vale Lift Station Gravity Main & Force Main Upgrade  
Project No. 18-2480 / CIP No. 50729

**RECOMMENDATION:** Award Total Base Bid plus Alternate 2 and Alternate 3 in the amount of \$7,080,286.60 to Mainline Contracting, Inc. at the May 12, 2021 Council Meeting.

## BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>BASE BID</u>	<u>ALT 1</u>	<u>ALT 2</u>	<u>ALT 3</u>
Mainline Contracting, Inc.	\$4,413,286.60	\$2,136,100.00	\$2,442,000.00	\$225,000.00
Dakota Redi-Mix, Inc.	\$4,592,160.89	\$2,008,025.00	\$2,342,100.00	\$67,052.00
Lind-Exco, Inc.	\$6,303,714.00	\$2,998,663.00	\$3,342,876.00	\$115,050.00

City staff have determined that Dakota Redi-Mix, Inc. is not a resident bidder pursuant to SDCL 5-18A-1(26); therefore it is considered a nonresident bidder. Under SD law, resident bidders are entitled to a preference equivalent to the preference given to a nonresident bidder in their own state (SDCL 5-18A-26). Wyoming has adopted a resident bidder preference that holds that if a certified resident's bid is not more than five percent higher than that of the lowest responsible nonresident bidder, then the contract shall be awarded to the resident bidder (Wyo. Stat. Ann. 16-6-102). Applying this preference, resident bidder Mainline Contracting's bid is not more than five percent higher than that of nonresident bidder Dakota Redi-Mix, Inc. Therefore, South Dakota law would apply the Wyoming preference to this bid and requires the City to award the bid to Mainline.


City staff recommends awarding this project to Mainline Contracting, Inc. for the total bid amount of \$7,080,286.60 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Wastewater Enterprise
ADVERTISING AUTHORITY	\$7,000,000.00	\$7,000,000.00
ENGINEER'S ESTIMATE	\$8,032,400.00	

## APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Wastewater Enterprise
COST CENTER		834
LINE ITEM		4380
FUNDING CENTER		604
BID AMOUNT	\$7,080,286.60	\$7,080,286.60

PROJECT MANAGER:

  
Nicole Lecy, PE  
City of Rapid City

DATE:

5/11/2021









103		TRAFFIC CONTROL MISCELLANEOUS	LS	1	\$ 15,750.00	\$15,750.00	\$11,690.00	\$11,690.00	\$12,597.78	\$12,597.78	\$17,886.99	\$17,886.99
104		TYPE III BARRICADE	EA	12	\$ 525.00	\$6,300.00	\$80.00	\$960.00	\$86.20	\$1,034.40	\$93.01	\$1,116.12
105		FLAGGING	HR	240	\$ 158.00	\$37,920.00	\$40.50	\$9,720.00	\$53.04	\$12,729.60	\$35.68	\$8,563.20
106		PROTABLE CHANGEABLE MESSAGE BOARD	EA	2	\$ 15,750.00	\$31,500.00	\$3,505.00	\$7,010.00	\$3,779.34	\$7,558.68	\$4,078.24	\$8,156.48
107		PORTABLE PRECAST CONCRETE BARRIERS	EA	15	\$ 420.00	\$6,300.00	\$387.00	\$5,805.00	\$994.56	\$14,918.40	\$500.84	\$7,512.60
108		TL2/TL3 ATTENUATOR ASSEMBLY	EA	40	\$ 262.50	\$10,500.00	\$354.00	\$14,160.00	\$172.39	\$6,895.60	\$186.02	\$7,440.80
109		PROTECT SIGNAL MAST (HOMESTEAD)	LS	1	\$ 2,100.00	\$2,100.00	\$11,860.00	\$11,860.00	\$9,945.61	\$9,945.61	\$2,146.44	\$2,146.44
110		RELOCATE SIGNAL EQUIPMENT	LS	0	\$ 10,500.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
111		VORTEX TRANSITION MANHOLE AND CHECK VALVE VAULT	LS	1	\$ 157,500.00	\$157,500.00	\$223,450.00	\$223,450.00	\$151,453.23	\$151,453.23	\$221,445.52	\$221,445.52
112		AIR RELEASE VALVE VAULT	EA	9	\$ 63,000.00	\$567,000.00	\$63,960.00	\$575,640.00	\$68,187.29	\$613,685.61	\$90,176.50	\$811,588.50
113		DRAIN VAULT	EA	3	\$ 31,500.00	\$94,500.00	\$66,390.00	\$199,170.00	\$66,327.41	\$198,982.23	\$78,929.45	\$236,788.35
114	D10.03	TYPE IV FOUNDATION MATERIAL	T	1000	\$ 42.00	\$42,000.00	\$23.50	\$23,500.00	\$24.26	\$24,260.00	\$48.01	\$48,010.00
115		INSTALL 24" PVC SEWER MAIN, RESTRAINED JOINT PVC	LF	100	\$ 100.00	\$10,000.00	\$89.50	\$8,950.00	\$37.24	\$3,724.00	\$77.59	\$7,759.00
116		FURNISH 24" PVC SEWER MAIN, RESTRAINED JOINT PVC	LF	100	\$ 50.00	\$5,000.00	\$223.00	\$22,300.00	\$246.19	\$24,619.00	\$293.85	\$29,385.00
117		FURNISH 24" PVC SEWER MAIN	LF	3751	\$ 50.00	\$187,550.00	\$76.00	\$285,076.00	\$84.61	\$317,372.11	\$105.34	\$395,130.34
118		FURNISH 24" PVC SEWER MAIN (6'-8')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
119		FURNISH 24" PVC SEWER MAIN (8'-10')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
120		FURNISH 24" PVC SEWER MAIN (10'-12')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
121		FURNISH 24" PVC SEWER MAIN (12'-14')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
122		FURNISH 24" PVC SEWER MAIN (14'-16')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
123		FURNISH 24" PVC SEWER MAIN (16'-18')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
124		FURNISH 24" PVC SEWER MAIN (18'-20')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
125		FURNISH 24" PVC SEWER MAIN (20'-22')	LF	0	\$ 50.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
126		16" GATE VALVE W/ BOX	EA	2	\$ 7,500.00	\$15,000.00	\$10,890.00	\$21,780.00	\$9,262.84	\$18,525.68	\$9,982.44	\$19,964.88
		<b>TOTAL BASE BID (WORDS AND FIGURES)</b>				<b>\$4,652,000.00</b>		<b>\$4,413,286.60</b>		<b>\$4,592,160.89</b>		<b>\$6,303,714.00</b>
<b>BID ALTERNATE 1</b>												
ALT 1-1	ALT 1-1	INSTALL 16" PVC SEWER FORCEMAIN, C900 PVC, DR 25	LF	16100	\$ 97.00	\$1,561,700.00	\$39.50	\$635,950.00	\$47.00	\$756,700.00	\$62.89	\$1,012,529.00

ALT 1-2	ALT 1-2	INSTALL 16" PVC SEWER FORCEMAIN, RESTRAINED JOINT PVC, DR 25	LF	6100	\$ 79.00	\$481,900.00	\$39.50	\$240,950.00	\$40.50	\$247,050.00	\$62.89	\$383,629.00
ALT 1-3	ALT 1-3	FURNISH 16" PVC SEWER FORCEMAIN, C900 PVC, DR 25	LF	16100	\$ 34.00	\$547,400.00	\$51.50	\$829,150.00	\$37.75	\$607,775.00	\$66.28	\$1,067,108.00
ALT 1-4	ALT 1-4	FURNISH 16" PVC SEWER FORCEMAIN, RESTRAINED JOINT PVC, DR 25	LF	6100	\$ 63.00	\$384,300.00	\$70.50	\$430,050.00	\$65.00	\$396,500.00	\$87.77	\$535,397.00
		<b>TOTAL BID ALTERNATE 1 (WORDS AND FIGURES)</b>				\$2,975,300.00		\$2,136,100.00		\$2,008,025.00		\$2,998,663.00
		<b>BID ALTERNATE 2</b>										
ALT 2-1	ALT 2-1	INSTALL 16" PVC SEWER FORCEMAIN, RESTRAINED JOINT PVC, DR 25	LF	22200	\$ 79.00	\$1,753,800.00	\$39.50	\$876,900.00	\$40.50	\$899,100.00	\$62.86	\$1,395,492.00
ALT 2-2	ALT 2-2	FURNISH 16" PVC SEWER FORCEMAIN, RESTRAINED JOINT PVC, DR 25	LF	22200	\$ 63.00	\$1,398,600.00	\$70.50	\$1,565,100.00	\$65.00	\$1,443,000.00	\$87.72	\$1,947,384.00
		<b>TOTAL BID ALTERNATE 2 (WORDS AND FIGURES)</b>				\$3,152,400.00		\$2,442,000.00		\$2,342,100.00		\$3,342,876.00
		<b>BID ALTERNATE 3</b>										
ALT 3-1	ALT 3-1	LIFT STATION INTERIOR PROCESS PIPE AND VALVE IMP.	LS	1	\$ 228,000.00	\$228,000.00	\$225,000.00	\$225,000.00	\$67,052.00	\$67,052.00	\$115,050.00	\$115,050.00
		<b>TOTAL BID ALTERNATE 3 (WORDS AND FIGURES)</b>				\$228,000.00		\$225,000.00		\$67,052.00		\$115,050.00


**CONSULTANT**

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 5/11/2021  
 Dustin Dale, PE                      Date  
 AE2S

**CITY OF RAPID CITY**

Reviewed by:

 5/11/2021  
 Nicole Lecy, PE                      Date