

# BID AWARD SUMMARY

LETTING DATE: APRIL 11, 2023

**PROJECT:** EAFB Meter Facility Demolition  
Project No. 22-2733.1 / CIP No. 51384

**RECOMMENDATION:** Award Total Bid in the amount of \$102,900.00 to Mainline Construction, Inc. at the April 17, 2023 Council Meeting.

---

## BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Mainline Construction, Inc.	\$102,900.00
RCS Construction, Inc.	\$119,962.21


City staff recommends awarding this project to Mainline Construction, Inc. for the total bid amount of \$102,900.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL
ADVERTISING AUTHORITY	\$125,000.00
ENGINEER'S ESTIMATE	\$86,000.00

### APPROPRIATION DATA:

FUNDING SOURCE	TOTAL
COST CENTER	933
LINE ITEM	4381
FUNDING CENTER	602
BID AMOUNT	\$102,900.00

PROJECT MANAGER: \_\_\_\_\_

  
Brandon Quiett, PE  
City of Rapid City

DATE: \_\_\_\_\_


4/12/23

**PROJECT NAME: EAFB METER FACILITY DEMOLITION**  
**PROJECT NO. 22-2733.1 / CIP NO. 51384**  
**LET DATE: APRIL 11, 2023**  
**LOW BID AMOUNT: \$102,900.00**

ITEM NO.	STD. BID ITEM	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		MAINLINE CONSTRUCTION INC.		RCS CONSTRUCTION, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		MOBILIZATION, BONDS, INSURANCE, PERMITS, INCIDENTAL WORK	LS	1.0	\$4,578.00	\$4,578.00	\$15,000.00	\$15,000.00	\$45,275.55	\$45,275.55
2		TEMPORARY FACILITIES	LS	1.0	\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$793.07	\$793.07
3		TRAFFIC CONTROL	LS	1.0	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$723.50	\$723.50
4		CLEANING	LS	1.0	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$793.07	\$793.07
5		PROJECT CLOSEOUT (HARD CODED ALLOWANCE)	LS	1.0	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
6		SITE/BUILDING WALL SYSTEM DEMOLITION, CLEARING, & REMOVALS	LS	1.0	\$21,000.00	\$21,000.00	\$25,000.00	\$25,000.00	\$38,275.81	\$38,275.81
7		ROOF SYSTEM DEMOLITION, CLEARING, & REMOVALS	LS	1.0	\$10,500.00	\$10,500.00	\$6,500.00	\$6,500.00	\$5,185.81	\$5,185.81
8		SITE EXCAVATION, BACKFILLING AND COMPACTING	LS	1.0	\$15,000.00	\$15,000.00	\$8,500.00	\$8,500.00	\$4,356.38	\$4,356.38
9		FORENSIC CONCRETE REMOVAL PLAN	LS	1.0	\$1,000.00	\$1,000.00	\$2,250.00	\$2,250.00	\$834.80	\$834.80
10		SAW CUT	LF	126.0	\$2.00	\$252.00	\$20.00	\$2,520.00	\$5.04	\$635.04
11		CONCRETE REMOVAL WITH ENGINEER DIRECTION	HR	8.0	\$1,000.00	\$8,000.00	\$450.00	\$3,600.00	\$315.46	\$2,523.68
12		CONCRETE REMOVAL WITHOUT ENGINEER DIRECTION	LS	1.0	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$1,125.32	\$1,125.32
13		STANDBY	HR	4.0	\$800.00	\$3,200.00	\$450.00	\$1,800.00	\$604.86	\$2,419.44
14		FORENSIC HAND DIG	HR	4.0	\$400.00	\$1,600.00	\$450.00	\$1,800.00	\$604.86	\$2,419.44
15		REMOVE FENCE	LF	340.0	\$5.00	\$1,700.00	\$12.00	\$4,080.00	\$4.34	\$1,475.60
16		CONSTRUCTION FENCE	LF	85.0	\$2.00	\$170.00	\$10.00	\$850.00	\$7.50	\$637.50
17		HYDRO-MULCH	LS	1.0	\$1,500.00	\$1,500.00	\$10,000.00	\$10,000.00	\$3,762.18	\$3,762.18
18		RE-ESTABLISH PROPERTY CORNERS	EACH	4.0	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$434.10	\$1,736.40
19		EROSION CONTROL	LS	1.0	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$1,989.62	\$1,989.62
<b>TOTAL</b>						\$86,000.00		\$102,900.00		\$119,962.21

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 4/12/2023  
Dennis Odens, PE Date  
Bartlett & West

CITY OF RAPID CITY

Reviewed by:

 4/12/23  
Brandon Quiett, PE Date  
Project Manager