

BID AWARD SUMMARY

LETTING DATE: March 28, 2017

PROJECT: Red Rock Booster Pump Station Upgrades
Project No. 14-2177 / CIP No. 50812.B

RECOMMENDATION: Waive Technical Irregularities and Award Total Bid in the amount of \$988,324.00 to Action Mechanical, Inc. at the April 3, 2017 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

Action Mechanical, Inc.	\$988,324.00
-------------------------	--------------


City staff recommends waiving technical irregularities and awarding this project to Action Mechanical Inc. for a total bid amount of \$988,324.00 with the following appropriation:

FUNDING SOURCE	TOTAL	Water	Water
ADVERTISING AUTHORITY	\$1,200,000.00	\$600,000.00	\$600,000.00
ENGINEER'S ESTIMATE	\$1,150,000.00	\$	\$

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Water	Water
COST CENTER		933	934
LINE ITEM		4381	4381
FUNDING CENTER		602	602
BID AMOUNT	\$988,324.00	\$494,162.00	\$494,162.00

PROJECT MANAGER:


Morgan Falcone, PE
City of Rapid City

DATE:

3/30/17

PROJECT NAME: RED ROCK BOOSTER PUMP STATION UPGRADES

PROJECT NUMBER: PROJECT NO. 14-2177 / CIP NO. 50812.B

LET DATE: MARCH 28, 2017

LOW BID AMOUNT: \$988,324.00


ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		ACTION MECHANICAL, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		MOBILIZATION, BONDS, INSURANCE, PERMITS, INCIDENTAL WORK	LS	1.00	\$117,500.00	\$117,500.00	\$31,250.00	\$31,250.00
2		SUBMITTALS AND SHOP DRAWINGS	LS	1.00	\$28,800.00	\$28,800.00	\$6,517.00	\$6,517.00
3		TEMPORARY FACILITIES	LS	1.00	\$17,300.00	\$17,300.00	\$4,880.00	\$4,880.00
4		TRAFFIC CONTROL	LS	1.00	\$3,500.00	\$3,500.00	\$5,282.00	\$5,282.00
5		CLEANING AND ADJUSTING	LS	1.00	\$5,800.00	\$5,800.00	\$5,587.00	\$5,587.00
6		OPERATION AND MAINTENANCE DATA	LS	1.00	\$11,500.00	\$11,500.00	\$4,862.00	\$4,862.00
7		STARTUP, TRAINING	LS	1.00	\$11,500.00	\$11,500.00	\$11,457.00	\$11,457.00
8		PROJECT CLOSEOUT	LS	1.00	\$11,500.00	\$11,500.00	\$4,870.00	\$4,870.00
9		STRUCTURE DEMOLITION (STRUCT., ELECT., PROCESS)	LS	1.00	\$28,800.00	\$28,800.00	\$16,700.00	\$16,700.00
10		CAST-IN-PLACE CONCRETE (SLAB ON GRADE)	LS	1.00	\$23,000.00	\$23,000.00	\$27,485.00	\$27,485.00
11		CMU BLOCK AND BRICK	LS	1.00	\$5,800.00	\$5,800.00	\$2,610.00	\$2,610.00
12		STRUCTURAL STEEL FRAMING	LS	1.00	\$9,200.00	\$9,200.00	\$1,623.00	\$1,623.00
13		JOINT SEALANTS	LS	1.00	\$1,200.00	\$1,200.00	\$2,744.00	\$2,744.00
14		PAINTING & COATING	LS	1.00	\$17,300.00	\$17,300.00	\$16,835.00	\$16,835.00

15		DOMESTIC WATER PLUMBING AND FIXTURES	LS	1.00	\$3,500.00	\$3,500.00	\$7,306.00	\$7,306.00
16		WASTEWATER PLUMBING AND FIXTURES	LS	1.00	\$11,500.00	\$11,500.00	\$8,511.00	\$8,511.00
17		EXHAUST FAN, LOUVERS, DUCTS, & SUPPORTS	LS	1.00	\$5,800.00	\$5,800.00	\$15,140.00	\$15,140.00
18		SPLIT SYSTEM AIR CONDITIONERS	LS	1.00	\$57,500.00	\$57,500.00	\$41,903.00	\$41,903.00
19		ELECTRICAL HANGERS & SUPPORTS	LS	1.00	\$3,500.00	\$3,500.00	\$500.00	\$500.00
20		POWER WIRING, CONDUIT, & MISCELLANEOUS COMPONENTS	LS	1.00	\$34,500.00	\$34,500.00	\$37,700.00	\$37,700.00
21		MOTOR CONTROL CENTER W/ VFDS	LS	1.00	\$287,500.00	\$287,500.00	\$175,500.00	\$175,500.00
22		WIRING AND CONDUIT FIELD INSTRUMENTS TO RTU GUTTER	LS	1.00	\$17,300.00	\$17,300.00	\$12,700.00	\$12,700.00
23		CONTROLS FIELD INSTRUMENTS	LS	1.00	\$11,500.00	\$11,500.00	\$3,200.00	\$3,200.00
24		TEMPORARY PUMPING & BYPASSING	LS	1.00	\$57,500.00	\$57,500.00	\$132,275.00	\$132,275.00
25		PIPE DISINFECTION	LS	1.00	\$4,600.00	\$4,600.00	\$1,658.00	\$1,658.00
26		FLUSHING AND PRESSURE TESTING	LS	1.00	\$5,800.00	\$5,800.00	\$4,663.00	\$4,663.00
27		PROCESS PIPE & FITTINGS	LS	1.00	\$97,800.00	\$97,800.00	\$120,903.00	\$120,903.00
28		GATE AND BUTTERFLY VALVES	LS	1.00	\$46,000.00	\$46,000.00	\$45,182.00	\$45,182.00
29		AIR RELEASE AND HYDRAULIC CONTROL VALVES	LS	1.00	\$46,000.00	\$46,000.00	\$36,744.00	\$36,744.00
30		PIPE SUPPORTS	LS	1.00	\$17,300.00	\$17,300.00	\$11,753.00	\$11,753.00
31		MAGNETIC FLOW METER	LS	1.00	\$12,700.00	\$12,700.00	\$1,695.00	\$1,695.00
32		PRESSURE GAUGES	LS	1.00	\$3,500.00	\$3,500.00	\$8,808.00	\$8,808.00
33		NEW HORIZONTAL 1000 GPM END SUCTION CENTRIFUGAL PUMPS (2)	LS	1.00	\$78,200.00	\$78,200.00	\$111,267.00	\$111,267.00
34		INSTALL EXISTING 500 GPM CENTRIFUGAL PUMPS (2)	LS	1.00	\$34,500.00	\$34,500.00	\$5,843.00	\$5,843.00


35		INSTALL EXISTING 150 GPM STACKED CENTRIFUGAL PUMP (1)	LS	1.00	\$3,500.00	\$3,500.00	\$1,498.00	\$1,498.00
36		BALANCING AND TESTING PUMPS (5)	LS	1.00	\$17,300.00	\$17,300.00	\$10,873.00	\$10,873.00
		SUBTOTAL				\$1,150,000.00		\$938,324.00
37		BID ADJUSTMENT ITEM⁽¹⁾: <input checked="" type="checkbox"/> ADD <input type="checkbox"/> DEDUCT (Circle one)	LS	1.00		\$0.00	\$50,000.00	\$50,000.00
TOTAL						\$1,150,000.00		\$988,324.00
		(1) Bid Adjustment is provided for the Bidder's convenience to make last minute bid adjustments prior to final bid submittal. Upon request the Bidder shall provide a breakdown as to which Bid Items the adjustment applies to within 24 hours of the request. This line item shall not exceed more than 25% of the						

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


3/29/17
 Brian Hoellein, PE Date
 Bartlett & West, Inc.

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


3/30/17
 Morgan Falcone, PE Date
 Project Manager