

# BID AWARD SUMMARY

LETTING DATE: April 25, 2017

**PROJECT:** WRF Potable Water Improvements  
Project No. 15-2266 / CIP No. 51079

**RECOMMENDATION:** Award Total Bid in the amount of \$739,295.00 to R.C.S. Construction, Inc. at the May 1, 2017 Council Meeting.

---

## BIDDERS' SUMMARY

### CONTRACTORS

### TOTAL BID

R.C.S. Construction, Inc.	\$739,295.00
Quinn Construction, Inc.	\$742,215.00
Mainline Contracting, Inc.	\$760,079.00

City staff recommends awarding this project to R.C.S. Construction, Inc. for a total bid amount of \$739,295.00 based on unit pricing with the following appropriation:


FUNDING SOURCE	TOTAL	Water Reclamation
ADVERTISING AUTHORITY	\$525,000.00	\$
ENGINEER'S ESTIMATE	\$650,515.00	\$

### APPROPRIATION DATA:


FUNDING SOURCE	TOTAL	Water Reclamation
COST CENTER		833*
LINE ITEM		4380
FUNDING CENTER		604
BID AMOUNT	\$739,295.00	\$739,295.00

\*\$500,000.00 to be transferred from the Utility Support Fund (0605)

PROJECT MANAGER:

  
Dan Coon, PE  
City of Rapid City

DATE:



**PROJECT NAME: Rapid City WRF Potable Water Improvements**

**PROJECT NUMBER: PROJECT NO. 15-2266 / CIP NO. 51079**

**LET DATE: April 25, 2017**

**LOW BID AMOUNT: \$739,295.00**

ITEM NO.	DETAILED SPEC. SECTION	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		R.C.S. CONSTRUCTION, INC.		QUINN CONSTRUCTION, INC		MAINLINE CONTRACTING, INC.	
						UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		001.01	MOBILIZATION, BONDS, INSURANCE	LS	1	\$ 50,000.00	\$50,000.00	\$70,000.00	\$70,000.00	\$85,000.00	\$85,000.00	\$60,000.00	\$60,000.00
2		001.02	INCIDENTAL WORK	LS	1	\$ 45,000.00	\$45,000.00	\$51,500.00	\$51,500.00	\$45,000.00	\$45,000.00	\$90,000.00	\$90,000.00
3		001.03	CONSTRUCTION STAKING START-UP, OPERATION & MAINTENANCE DATA, TRAINING AND CLOSEOUT	LS	1	\$ 2,000.00	\$2,000.00	\$3,200.00	\$3,200.00	\$4,000.00	\$4,000.00	\$2,050.00	\$2,050.00
4	01700		REMOVE CURB STOP & BOX	EA	1	\$ 700.00	\$700.00	\$1,000.00	\$1,000.00	\$400.00	\$400.00	\$700.00	\$700.00
6		B05.30	REMOVE & REPLACE PCC PAVEMENT	SY	21	\$ 180.00	\$3,780.00	\$119.00	\$2,499.00	\$250.00	\$5,250.00	\$225.00	\$4,725.00
7		B05.32	REMOVE & REPLACE CONCRETE CURB & GUTTER	LF	35	\$ 60.00	\$2,100.00	\$43.00	\$1,505.00	\$100.00	\$3,500.00	\$90.00	\$3,150.00
8		B05.38	REMOVE & REPLACE PCC SIDEWALK	SY	11	\$ 100.00	\$1,100.00	\$91.00	\$1,001.00	\$150.00	\$1,650.00	\$195.00	\$2,145.00
9		I01.04	1" AGGREGATE BASE COURSE	TON	100	\$ 35.00	\$3,500.00	\$28.00	\$2,800.00	\$40.00	\$4,000.00	\$36.00	\$3,600.00
10		I06.01	AC FULL DEPTH REPAIR	TON	62	\$ 200.00	\$12,400.00	\$180.00	\$11,160.00	\$250.00	\$15,500.00	\$245.00	\$15,190.00
11		I33.01	CONCRETE SIDEWALK, NON-REINFORCED, 4"	SF	25	\$ 15.00	\$375.00	\$12.00	\$300.00	\$16.00	\$400.00	\$25.00	\$625.00
12		I42.01	CONCRETE TEST SET	LS	1	\$ 750.00	\$750.00	\$300.00	\$300.00	\$2,200.00	\$2,200.00	\$3,000.00	\$3,000.00
13		F01.10	4" PVC WATER MAIN C-900, DR 18, RESTRAINED JOINT	LF	158	\$ 40.00	\$6,320.00	\$40.00	\$6,320.00	\$45.00	\$7,110.00	\$70.00	\$11,060.00
14			4" MJ CAP	EA	1	\$ 400.00	\$400.00	\$200.00	\$200.00	\$350.00	\$350.00	\$525.00	\$525.00
15			4" MJ 90 DEGREE BEND	EA	1	\$ 400.00	\$400.00	\$250.00	\$250.00	\$400.00	\$400.00	\$800.00	\$800.00
16			4" MJ FOSTER ADAPTOR	EA	1	\$ 900.00	\$900.00	\$300.00	\$300.00	\$400.00	\$400.00	\$625.00	\$625.00
17			4" MJ PLUG W/ 1.5" NPT TAP	EA	1	\$ 400.00	\$400.00	\$400.00	\$400.00	\$350.00	\$350.00	\$810.00	\$810.00
18			4" MJ GATE VALVE W/ BOX	EA	1	\$ 1,300.00	\$1,300.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00	\$1,340.00	\$1,340.00
19		F01.03	6" PVC WATER MAIN C-900, DR 18, RESTRAINED JOINT	LF	139	\$ 55.00	\$7,645.00	\$60.00	\$8,340.00	\$55.00	\$7,645.00	\$63.00	\$8,757.00
20			8" MJ PLUG AND APPURTENANCES	EA	1	\$ 500.00	\$500.00	\$500.00	\$500.00	\$350.00	\$350.00	\$500.00	\$500.00
21		F13.05	8"x8"x6" MJ TEE AND APPURTENANCES	EA	3	\$ 800.00	\$2,400.00	\$1,000.00	\$3,000.00	\$1,200.00	\$3,600.00	\$875.00	\$2,625.00
22		F13.06	8"x8"x8" MJ TEE AND APPURTENANCES	EA	1	\$ 800.00	\$800.00	\$1,100.00	\$1,100.00	\$1,750.00	\$1,750.00	\$960.00	\$960.00
23			8" MJ LONG BODY SLEEVE	EA	5	\$ 500.00	\$2,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$670.00	\$3,350.00
24			8"x8"x4" MJ TEE	EA	1	\$ 500.00	\$500.00	\$500.00	\$500.00	\$1,100.00	\$1,100.00	\$850.00	\$850.00
25			8"x8" MJ REDUCING 90D BEND	EA	1	\$ 900.00	\$900.00	\$600.00	\$600.00	\$850.00	\$850.00	\$1,400.00	\$1,400.00

