## INFORMAL QUOTE AWARD SUMMARY

LETTING DATE: November 15, 2016

PROJECT: Lilac Lane Trench Drain

Project No. 16-2356 / CIP No. 51151

**RECOMMENDATION:** Award Informal Quote in the amount of \$12,608.00 to Tru-Form Construction, Inc. at the November 21, 2016 Council Meeting.

## **BIDDER'S SUMMARY**

CONTRACTORS	TOTAL BID					
Tru Form Construction Inc	\$12,608.00					
Tru-Form Construction, Inc.  Mainline Contracting, Inc.	\$12,008.00					
Underground Construction, LLC	\$15,000.00					
R.C.S. Construction, Inc.	\$16,500.00					
Complete Concrete, Inc.	\$19,300.00					
Hills Materials Company	\$19,996.10					
Siteworks Specialists, Inc.	\$24,000.00					

City staff recommends awarding this project to Tru-Form for a total Informal Quote amount of \$12,608.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Drainage
ENGINEER'S ESTIMATE	\$10,000.00	.: <b>\$</b>
APPROPRIATION DATA:		
FUNDING SOURCE	TOTAL	Drainage
COST CENTER	Schoolmand (n	8911
LINE ITEM		4371
FUNDING CENTER		0505
BID AMOUNT	\$12,608.00	\$12,608.08

PROJECT MANAGER: Keich Johnson DATE: 11/15/16

Keith Johnson

PROJECT NAME: LILAC LANE TRENCH DRAIN

PROJECT NUMBER: PROJECT NO. 16-2356 / CIP NO. 51151

LET DATE: NOVEMBER 15, 2016

LOW BID AMOUNT: \$12,608.00

		ENGINEER'S ESTIMATE		TRU-FORM CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		UNDERGROUND CONSTRUCTION, LLC		R.C.S. CONSTRUCTION, INC.		COMPLETE CONCRETE, INC.		HILLS MATERIALS COMPANY		SITEWORKS SPECIALISTS, INC.			
ITEN NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
113	LILAC LANE TRENCH DRAIN	LS	1.00			\$12,608.00	\$12,608.00	\$13,250.00	\$13,250.CC			\$16,500.00	\$16,500. <u>G</u> 0	\$19,300.00	\$19,300.00	\$19,996.10	\$19,996.10	\$ 24,000.00	\$24,000.00
	TOTAL				\$10,000.00		\$12,608.00		\$13,250.00		\$15,000.00		\$16,50 <u>0</u> .00		\$19,300.00		\$19,996.10		\$24,000.00

CITY OF RAPID CITY

Reviewed by:

eith Johnson

Date