

EXHIBIT B
CITY OF RAPID CITY - WATER RECLAMATION FACILITY
DIGESTER MCC & UV/ADMIN TRANSFER SWITCH REPLACEMENT
FINAL DESIGN, BIDDING AND CONSTRUCT PHASE ENGINEERING FEE ESTIMATE

	Labor	Expenses
Task 1 – Final Design Services		
1.1 Project Management and Coordination	\$4,715	\$0
1.2 Kick-off Conference	\$860	\$300
1.3 Prepare Construction Documents	\$0	\$0
1.3.1 Prepare Specifications	\$7,860	\$50
1.3.2 Prepare Drawings	\$24,390	\$50
1.3.3 Initial and Final Review Submittals	\$1,530	\$50
1.3.4 Prepare Initial and Final Cost Estimate	\$900	\$0
1.4 Address Review Comments	\$1,760	\$20
1.5 Provide Issued for Bid Documents	\$270	\$50
1.6 Provide Electronic Copies of Bid Documents	\$270	\$0
1.7 QA/QC	\$1,500	\$0
Task 1	\$44,055	\$520

Task 2 - Bidding Services		
2.1 Submit Information for City Advertising Authority Form	\$160	\$0
2.2 Final Plans/Specs for City Production/Distribution to Bidders	\$160	\$0
2.3 Pre-Bid Conference	\$160	\$20
2.4 Respond to Bidders Questions/Issue Clarifications	\$1,420	\$0
2.5 Issue Addenda to Bid Documents (as required)	\$320	\$0
2.6 Review Bid Tab	\$160	\$0
Task 2	\$2,380	\$20

Task 3 - Basic Construction Services		
3.1 Administer Shop Drawing and Other Submittal Requirements	\$3,940	\$0
3.2 Conduct Preconstruction Conference	\$320	\$20
3.3 Prepare "As-Recorded" Plans and Specification	\$540	\$0
Task 3	\$4,800	\$20

Task 4 - Expanded Construction Services		
4.1 Periodic Progress Meetings (3 Total)	\$640	
4.2 On-Site Observation	\$1,280	
4.3 Administer Contractor Payment Applications	\$640	
4.4 Complete Project Close-Out	\$640	
Task 4	\$3,200	\$0
Total Fee	\$54,435	\$560

Labor	\$54,435
Expenses	\$560
Subconsultants	\$0
Total	<u>\$54,995</u>