

# INFORMAL QUOTE AWARD SUMMARY

DATE: MARCH 8, 2019

**PROJECT:** 400 Block Mount Rushmore Road Storm Sewer Repair  
Project No. 18-2462 / CIP No. 51209

**RECOMMENDATION:** Award Total Quote in the amount of \$20,542.50 to Complete Concrete, Inc.

---

## BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL QUOTE</u>
Complete Concrete, Inc.	\$20,542.50
Quinn Construction, Inc.	\$24,995.00
Tru-Form Construction, Inc.	\$28,604.60
Site Work Specialists, Inc.	\$30,154.00


City staff recommends awarding this project to Complete Concrete, Inc. for the total quote amount of \$20,542.50 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL
ENGINEER'S ESTIMATE	\$16,080.00
QUOTE AMOUNT	\$20,542.50

### APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	FUNDING CODES
STREETS (DRAINAGE)	\$5,000.00	505 - 8911 - 4371
STORMWATER UTILITY	\$15,542.50	609 - 7401 - 4371
QUOTE AMOUNT	\$20,542.50	

PROJECT MANAGER:

  
Brandon Quiett, PE  
City of Rapid City

DATE:

3/11/19

**PROJECT NAME: 400 BLOCK MOUNT RUSHMORE ROAD STORM SEWER REPAIR**

**PROJECT NUMBER: PROJECT NO. 18-2462 / CIP NO. 51209**

**LET DATE: MARCH 8, 2019**


**LOW BID AMOUNT: \$20,542.50**

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		COMPLETE CONCRETE, INC.		QUINN CONSTRUCTION, INC.		TRU-FORM CONSTRUCTION, INC.		SITE WORK SPECIALISTS, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1.00	\$1,000.00	\$1,000.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00	\$7,500.00	\$7,500.00	\$3,000.00	\$3,000.00
2	INCIDENTAL	LS	1.00	\$600.00	\$600.00	\$690.00	\$690.00	\$1,435.00	\$1,435.00	\$2,500.00	\$2,500.00	\$9,000.00	\$9,000.00
3	REMOVE & REPLACE CONCRETE CURB AND GUTTER (TYPE B610 & TYPE P)	LF	15.00	\$90.00	\$1,350.00	\$82.00	\$1,230.00	\$80.00	\$1,200.00	\$91.80	\$1,377.00	\$100.00	\$1,500.00
4	REMOVE AND REPLACE PCC PANEL	SY	24.00	\$150.00	\$3,600.00	\$190.00	\$4,560.00	\$250.00	\$6,000.00	\$202.00	\$4,848.00	\$150.00	\$3,600.00
5	REMOVE AND REPLACE PCC SIDEWALK	SF	28.00	\$15.00	\$420.00	\$17.50	\$490.00	\$50.00	\$1,400.00	\$19.00	\$532.00	\$30.00	\$840.00
6	REMOVE AND REPLACE PCC APPROACH PAVEMENT, 6" REINFORCED	SY	7.00	\$100.00	\$700.00	\$135.50	\$948.50	\$150.00	\$1,050.00	\$225.00	\$1,575.00	\$225.00	\$1,575.00
7	REMOVE STORM SEWER BEND	EA	1.00	\$100.00	\$100.00	\$750.00	\$750.00	\$300.00	\$300.00	\$1,000.00	\$1,000.00	\$425.00	\$425.00
8	3' X 4' TYPE B INLET, FRAME, AND GRATE	EA	1.00	\$5,000.00	\$5,000.00	\$3,350.00	\$3,350.00	\$4,000.00	\$4,000.00	\$5,400.00	\$5,400.00	\$4,500.00	\$4,500.00
9	CONNECT TYPE B INLET TO EXISTING RCP STORM SEWER	EA	2.00	\$200.00	\$400.00	\$615.00	\$1,230.00	\$500.00	\$1,000.00	\$275.00	\$550.00	\$750.00	\$1,500.00
10	EROSION CONTROL, INLET PROTECTION	EA	2.00	\$200.00	\$400.00	\$250.00	\$500.00	\$200.00	\$400.00	\$100.00	\$200.00	\$250.00	\$500.00
11	AGGREGATE BASE COURSE, 3/4"	T	7.00	\$20.00	\$140.00	\$43.00	\$301.00	\$100.00	\$700.00	\$72.00	\$504.00	\$80.00	\$560.00
12	INSERT EPOXY COATED SMOOTH DOWEL BAR IN PCC PAVEMENT (TRANSVERSE JOINT)	EA	28.00	\$15.00	\$420.00	\$21.00	\$588.00	\$45.00	\$1,260.00	\$15.00	\$420.00	\$8.00	\$224.00
13	INSERT #5 DEFORMED TIE BAR IN PCC PAVEMENT (LONGITUDINAL JOINT)	EA	10.00	\$15.00	\$150.00	\$15.00	\$150.00	\$65.00	\$650.00	\$10.86	\$108.60	\$8.00	\$80.00

14	CONTROLLED LOW STRENGTH MATERIAL	CY	3.00	\$100.00	\$300.00	\$385.00	\$1,155.00	\$200.00	\$600.00	\$130.00	\$390.00	\$350.00	\$1,050.00
15	TRAFFIC CONTROL	LS	1.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$1,700.00	\$1,700.00	\$1,800.00	\$1,800.00
<b>TOTAL</b>					\$16,080.00		\$20,542.50		\$24,995.00		\$28,604.60		\$30,154.00

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 3/11/19

Brandon Quiett, PE  
Project Manager

Date