

BID AWARD SUMMARY

LETTING DATE: APRIL 29, 2020

PROJECT: Pavement Rehabilitation Project – Valley West Drive Overlay
Project No. 19-2546 / CIP No. 50549

RECOMMENDATION: Award Total Bid in the amount of \$125,326.50 to J & J Asphalt at the May 4, 2020 Council Meeting.

BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
J & J Asphalt	\$125,326.50
GTI Companies, Inc.	\$148,343.50
Simon Contractors of SD, Inc.	\$151,468.50

City staff recommends awarding this project to J & J Asphalt for the total bid amount of \$125,326.50 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Streets
ADVERTISING AUTHORITY	\$140,000.00	\$140,000.00
ENGINEER'S ESTIMATE	\$135,000.00	\$135,000.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Streets
COST CENTER		8910
LINE ITEM		4370
FUNDING CENTER		505
BID AMOUNT	\$125,326.50	\$125,326.50

PROJECT MANAGER:



Sara Odden, PE
City of Rapid City

DATE:

4/30/2020

PROJECT NAME: Pavement Rehabilitation Project - Valley West Drive Overlay

PROJECT NUMBER: 19-2546 / CIP # 50549

LET DATE: April 29, 2020

LOW BID AMOUNT: \$125,326.50

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J & J ASPHALT		GTI COMPANIES, INC.		SIMON CONTRACTORS OF SD, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		Mobilization	LS	1	\$ 12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$22,991.00	\$22,991.00	\$22,000.00	\$22,000.00
2		Unclassified Excavation - Digouts	CY	75	\$ 45.00	\$3,375.00	\$55.00	\$4,125.00	\$45.00	\$3,375.00	\$45.00	\$3,375.00
3		Remove Curb & Gutter	LF	190	\$ 15.00	\$2,850.00	\$18.00	\$3,420.00	\$18.00	\$3,420.00	\$22.75	\$4,322.50
4		Remove Sidewalk	SF	340	\$ 3.00	\$1,020.00	\$5.50	\$1,870.00	\$4.00	\$1,360.00	\$7.35	\$2,499.00
5		Remove Asphalt	SYD	170	\$ 35.00	\$5,950.00	\$24.50	\$4,165.00	\$22.00	\$3,740.00	\$37.50	\$6,375.00
6		Asphalt Milling	SYD	5160	\$ 3.00	\$15,480.00	\$3.90	\$20,124.00	\$3.25	\$16,770.00	\$2.70	\$13,932.00
7		Remove PCC Fillet	SYD	11	\$ 35.00	\$385.00	\$50.00	\$550.00	\$80.00	\$880.00	\$78.00	\$858.00
8		Remove Driveway Approach	SYD	2	\$ 35.00	\$70.00	\$50.00	\$100.00	\$80.00	\$160.00	\$90.00	\$180.00
9		Type 3 Foundation Material	TON	20	\$ 40.00	\$800.00	\$38.00	\$760.00	\$40.00	\$800.00	\$45.00	\$900.00
10		Base Course	TON	16	\$ 65.00	\$1,040.00	\$50.00	\$800.00	\$50.00	\$800.00	\$130.00	\$2,080.00
11		Curb & Gutter	LF	190	\$ 50.00	\$9,500.00	\$35.00	\$6,650.00	\$45.00	\$8,550.00	\$40.50	\$7,695.00
12		6" PCC Fillet	SYD	11	\$ 95.00	\$1,045.00	\$140.00	\$1,540.00	\$200.00	\$2,200.00	\$145.00	\$1,595.00
13		Concrete Driveway Approach	SYD	2	\$ 95.00	\$190.00	\$105.00	\$210.00	\$400.00	\$800.00	\$250.00	\$500.00
14		Asphalt Patch	TON	28	\$ 200.00	\$5,600.00	\$165.00	\$4,620.00	\$140.00	\$3,920.00	\$250.00	\$7,000.00
15		Asphalt	TON	585	\$ 90.00	\$52,650.00	\$87.00	\$50,895.00	\$90.00	\$52,650.00	\$82.50	\$48,262.50

16	4" Sidewalk	SF	445	\$ 7.50	\$3,337.50	\$9.00	\$4,005.00	\$8.50	\$3,782.50	\$11.50	\$5,117.50
17	Crack Repair	LF	440	\$ 7.00	\$3,080.00	\$5.00	\$2,200.00	\$9.00	\$3,960.00	\$18.30	\$8,052.00
18	Detectable Warning Panel	SF	37	\$ 35.00	\$1,295.00	\$40.00	\$1,480.00	\$50.00	\$1,850.00	\$36.00	\$1,332.00
19	Detectable Warning Panel - Retrofit	SF	8	\$ 35.00	\$280.00	\$45.00	\$360.00	\$70.00	\$560.00	\$36.00	\$288.00
20	Remove & Relocate Sign	EA	1	\$ 150.00	\$150.00	\$400.00	\$400.00	\$100.00	\$100.00	\$136.00	\$136.00
21	Geogrid	SY	200	\$ 4.50	\$900.00	\$3.50	\$700.00	\$4.00	\$800.00	\$7.90	\$1,580.00
22	Gravel Filter Sock	LF	15	\$ 5.00	\$75.00	\$3.50	\$52.50	\$5.00	\$75.00	\$3.80	\$57.00
23	Inlet Protection	EA	8	\$ 200.00	\$1,600.00	\$100.00	\$800.00	\$100.00	\$800.00	\$104.00	\$832.00
24	Traffic Control	LS	1	\$ 5,000.00	\$5,000.00	\$1,500.00	\$1,500.00	\$7,000.00	\$7,000.00	\$2,500.00	\$2,500.00
25	Incidental	LS	1	\$ 7,327.50	\$7,327.50	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00
TOTAL											
					\$135,000.00		\$125,326.50		\$148,343.50		\$151,468.50

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Sara Odden

4/30/2020

Sara Odden, PE
Project Manager

Date