

BID AWARD SUMMARY

LETTING DATE: MAY 13, 2020

PROJECT: Sheridan Lake Rd. Panel Repair Project
Project No. 19-2556 / CIP No. 50445

RECOMMENDATION: Waive Technical Irregularities and Approve Award of Total Bid for Sheridan Lake Rd. Panel Repair Project, Project No. 19-2556 \ CIP No. 50445 submitted on May 12, 2020 and opened on May 13, 2020, to the lowest responsible bidder J.V. Bailey Co. Inc., in the amount of \$360,101.80 at the May 18, 2020 Council Meeting.

BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
J. V. Bailey Co. Inc.	\$360,101.80
Journey Group Companies dba Ainsworth Benning Construction	\$371,542.27
Tru-Form Construction, Inc.	\$398,959.75

City staff recommends waiving technical irregularities and approve award for this project to J. V. Bailey Co. Inc. for the total bid amount of \$360,101.80 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	CIP – Streets
ADVERTISING AUTHORITY	\$400,000.00	\$400,000.00
ENGINEER'S ESTIMATE	\$425,000.00	\$425,000.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	CIP – Streets
COST CENTER		8910
LINE ITEM		4370
FUNDING CENTER		505
BID AMOUNT	\$360,101.80	\$360,101.80

PROJECT MANAGER: _____

Doug Noyes, PE
City of Rapid City

DATE: _____

5/14/2020

PROJECT NAME: SHERIDAN LAKE RD. PANEL REPAIR PROJECT

PROJECT NUMBER: 19-2556 / CIP NO. 50445

SUBMITTAL DATE: MAY 12, 2020 / OPENING DATE: MAY 13, 2020


LOW BID AMOUNT: \$360,101.80

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J. V. BAILEY CO. INC.		JOURNEY GROUP COMPANIES DBA AINSWORTH BENNING CONSTRUCTION		TRU-FORM CONSTRUCTION, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		MOBILIZATION	LS	1.0	\$15,348.00	\$15,348.00	\$27,500.00	\$27,500.00	\$29,864.55	\$29,864.55	\$44,000.00	\$44,000.00
2		TRAFFIC CONTROL	LS	1.0	\$20,000.00	\$20,000.00	\$18,500.00	\$18,500.00	\$16,799.60	\$16,799.60	\$17,000.00	\$17,000.00
3		INCIDENTAL	LS	1.0	\$3,500.00	\$3,500.00	\$500.00	\$500.00	\$706.08	\$706.08	\$7,500.00	\$7,500.00
4		ARROW BOARD	EA	4.0	\$750.00	\$3,000.00	\$250.00	\$1,000.00	\$299.99	\$1,199.96	\$306.00	\$1,224.00
5		FLAGGING	HR	200.0	\$30.00	\$6,000.00	\$28.99	\$5,798.00	\$18.00	\$3,600.00	\$33.50	\$6,700.00
6		REMOVE & REPLACE INLET THROAT	EA	5.0	\$1,500.00	\$7,500.00	\$1,900.00	\$9,500.00	\$1,126.08	\$5,630.40	\$900.00	\$4,500.00
7		REMOVE PCC PAVEMENT	SYD	300.0	\$38.00	\$11,400.00	\$40.00	\$12,000.00	\$55.00	\$16,500.00	\$32.00	\$9,600.00
8		REMOVE SIDEWALK	SF	1200.0	\$10.00	\$12,000.00	\$3.50	\$4,200.00	\$2.37	\$2,844.00	\$1.75	\$2,100.00
9		REMOVE CURB & GUTTER	LF	80.0	\$12.00	\$960.00	\$38.00	\$3,040.00	\$8.26	\$660.80	\$19.00	\$1,520.00
10		GRAVEL CUSHION	TN	50.0	\$65.00	\$3,250.00	\$65.00	\$3,250.00	\$35.00	\$1,750.00	\$45.00	\$2,250.00
11		TYPE III FOUNDATION	TN	50.0	\$60.00	\$3,000.00	\$55.00	\$2,750.00	\$45.00	\$2,250.00	\$55.00	\$2,750.00
12		8" PCC PAVEMENT	SYD	300.0	\$95.00	\$28,500.00	\$120.00	\$36,000.00	\$85.00	\$25,500.00	\$80.00	\$24,000.00
13		INSTALL CURB AND GUTTER	LF	65.0	\$40.00	\$2,600.00	\$85.00	\$5,525.00	\$34.58	\$2,247.70	\$40.50	\$2,632.50
14		INSTALL #5 BAR IN CONCRETE	EA	215.0	\$12.00	\$2,580.00	\$19.00	\$4,085.00	\$2.92	\$627.80	\$5.00	\$1,075.00
15		INSTALL #10 SMOOTH BAR IN CONCRETE	EA	191.0	\$15.00	\$2,865.00	\$20.00	\$3,820.00	\$22.69	\$4,333.79	\$14.25	\$2,721.75

16		INSTALL #10 DEFORMED BAR IN CONCRETE	EA	61.0	\$16.00	\$976.00	\$24.00	\$1,464.00	\$23.57	\$1,437.77	\$18.50	\$1,128.50		
17		1 1/4" DOWEL BAR	EA	46.0	\$12.00	\$552.00	\$24.00	\$1,104.00	\$24.17	\$1,111.82	\$18.50	\$851.00		
18		JOINT SEALING	LF	22840.0	\$2.20	\$50,248.00	\$1.95	\$44,538.00	\$2.75	\$62,810.00	\$2.00	\$45,680.00		
19		SPALL REPAIR	SF	5025.0	\$45.00	\$226,125.00	\$30.00	\$150,750.00	\$35.00	\$175,875.00	\$40.00	\$201,000.00		
20		ROUTE AND SEAL	LF	365.0	\$12.00	\$4,380.00	\$10.00	\$3,650.00	\$12.54	\$4,577.10	\$3.75	\$1,368.75		
21		INSTALL 4" PCC SIDEWALK	SF	1200.0	\$12.00	\$14,400.00	\$10.00	\$12,000.00	\$5.00	\$6,000.00	\$8.25	\$9,900.00		
22		PAVEMENT MARKING PAINT, 4" YELLOW	LF	17.0	\$5.00	\$85.00	\$1.10	\$18.70	\$1.20	\$20.40	\$1.25	\$21.25		
23		PAVEMENT MARKING PAINT, 4" WHITE	LF	106.0	\$5.00	\$530.00	\$1.10	\$116.60	\$1.20	\$127.20	\$1.25	\$132.50		
24		ADJUST MANHOLE	EA	1.0	\$300.00	\$300.00	\$300.00	\$300.00	\$496.02	\$496.02	\$250.00	\$250.00		
25		ADJUST WATER VALVE	EA	1.0	\$500.00	\$500.00	\$300.00	\$300.00	\$160.07	\$160.07	\$250.00	\$250.00		
26		INLET PROTECTION	EA	15.0	\$110.00	\$1,650.00	\$110.00	\$1,650.00	\$104.55	\$1,568.25	\$242.00	\$3,630.00		
27		GRAVEL FILTER SOCKS	LF	100.0	\$11.00	\$1,100.00	\$11.00	\$1,100.00	\$2.30	\$230.00	\$22.00	\$2,200.00		
28		REMOVE PCC FILLET	SYD	5.3	\$75.00	\$397.50	\$225.00	\$1,192.50	\$39.95	\$211.74	\$45.00	\$238.50		
29		INSTALL PCC FILLET, 8"	SYD	5.3	\$95.00	\$503.50	\$500.00	\$2,650.00	\$170.23	\$902.22	\$120.00	\$636.00		
30		GEOGRID	SYD	300.0	\$2.50	\$750.00	\$6.00	\$1,800.00	\$5.00	\$1,500.00	\$7.00	\$2,100.00		
TOTAL								\$425,000.00		\$360,101.80		\$371,542.27		\$398,959.75

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.



 Doug Noyes, PE
 Project Manager

5/14/2020

 Date