

BID AWARD SUMMARY

LETTING DATE: JUNE 30, 2020

PROJECT: Forest Hills Dr. & Clark St. Inlay Project
Project No. 19-2555 / CIP No. 50549

RECOMMENDATION: Award Total Bid in the amount of \$195,863.10 to J & J Asphalt at the July 6, 2020 Council Meeting.

BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
J & J Asphalt	\$195,863.10
Western Construction, Inc.	\$237,639.50
Simon Contractors of SD, Inc.	\$269,583.50

City staff recommends awarding this project to J & J Asphalt for the total bid amount of \$195,863.10 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	STREETS
ADVERTISING AUTHORITY	\$200,000.00	\$200,000.00
ENGINEER'S ESTIMATE	\$200,000.00	

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	STREETS
COST CENTER		8910
LINE ITEM		4370
FUNDING CENTER		505
BID AMOUNT	\$195,863.10	\$195,863.10

PROJECT MANAGER:


Doug Noyes, PE
City of Rapid City

DATE:

6/30/20

PROJECT NAME: FOREST HILLS DR. & CLARK ST. INLAY PROJECT

PROJECT NUMBER: 19-2555 / CIP NO. 50549

LET DATE: JUNE 30, 2020

LOW BID AMOUNT: \$195,863.10

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J & J ASPHALT		WESTERN CONSTRUCTION INC.		SIMON CONTRACTORS OF SD, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		MOBILIZATION	LS	1.0	\$ 16,402.50	\$16,402.50	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$26,000.00	\$26,000.00
2		INCIDENTAL	LS	1.0	\$ 8,500.00	\$8,500.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$19,000.00	\$19,000.00
3		UNCLASSIFIED EXCAVATION	CY	275.0	\$ 13.00	\$3,575.00	\$47.00	\$12,925.00	\$55.00	\$15,125.00	\$40.00	\$11,000.00
4		UNCLASSIFIED EXCAVATION - DIGOUTS	CY	10.0	\$ 40.00	\$400.00	\$80.00	\$800.00	\$80.00	\$800.00	\$85.00	\$850.00
5		REMOVE CURB & GUTTER	LF	257.0	\$ 13.00	\$3,341.00	\$19.00	\$4,883.00	\$24.00	\$6,168.00	\$17.80	\$4,574.60
6		REMOVE ASPHALT PAVEMENT	SY	3106.0	\$ 2.75	\$8,541.50	\$5.85	\$18,170.10	\$4.00	\$12,424.00	\$6.15	\$19,101.90
7		REMOVE ASPHALT CURB	LF	55.0	\$ 10.00	\$550.00	\$4.00	\$220.00	\$11.50	\$632.50	\$18.00	\$990.00
8		REMOVE TREE & STUMP	EA	1.0	\$ 1,000.00	\$1,000.00	\$600.00	\$600.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
9		BASE COURSE	TN	1060.0	\$ 32.00	\$33,920.00	\$33.00	\$34,980.00	\$35.00	\$37,100.00	\$41.50	\$43,990.00
10		TYPE III FOUNDATION MATERIAL	TON	10.0	\$ 100.00	\$1,000.00	\$45.00	\$450.00	\$125.00	\$1,250.00	\$50.00	\$500.00
11		TOPSOIL	CY	20.0	\$ 40.00	\$800.00	\$70.00	\$1,400.00	\$175.00	\$3,500.00	\$85.00	\$1,700.00
12		IMPORTED BACKFILL MATERIAL	CY	40.0	\$ 65.00	\$2,600.00	\$35.00	\$1,400.00	\$40.00	\$1,600.00	\$55.00	\$2,200.00
13		INSTALL CURB AND GUTTER	LF	141.0	\$ 35.00	\$4,935.00	\$45.00	\$6,345.00	\$50.00	\$7,050.00	\$74.00	\$10,434.00
14		INSTALL SPECIAL CURB AND GUTTER	LF	83.0	\$ 45.00	\$3,735.00	\$55.00	\$4,565.00	\$50.00	\$4,150.00	\$74.00	\$6,142.00
15		INSTALL 6" CONCRETE DRIVEWAY APPROACH	SY	18.0	\$ 130.00	\$2,340.00	\$100.00	\$1,800.00	\$135.00	\$2,430.00	\$130.00	\$2,340.00
16		INSTALL 6" PCC FILLET	SY	38.0	\$ 140.00	\$5,320.00	\$100.00	\$3,800.00	\$135.00	\$5,130.00	\$107.00	\$4,066.00
17		INSTALL 6" PCC PAN	SY	8.0	\$ 150.00	\$1,200.00	\$160.00	\$1,280.00	\$125.00	\$1,000.00	\$95.00	\$760.00

18		ASPHALT PAVEMENT (Class G1, PG 64-22)	TN	895.0	\$ 92.00	\$82,340.00	\$81.00	\$72,495.00	\$100.00	\$89,500.00	\$90.00	\$80,550.00
19		AASHTO T-180	EA	1.0	\$ 250.00	\$250.00	\$200.00	\$200.00	\$330.00	\$330.00	\$215.00	\$215.00
20		GEOGRID	SY	3000.0	\$ 3.75	\$11,250.00	\$2.85	\$8,550.00	\$3.00	\$9,000.00	\$3.35	\$10,050.00
21		ADJUST MANHOLE	EA	2.0	\$ 350.00	\$700.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$610.00	\$1,220.00
22		GRAVEL FILTER SOCKS	LF	100.0	\$ 3.00	\$300.00	\$5.00	\$500.00	\$4.50	\$450.00	\$4.00	\$400.00
23		TRAFFIC CONTROL	LS	1.0	\$ 7,000.00	\$7,000.00	\$6,500.00	\$6,500.00	\$7,500.00	\$7,500.00	\$21,500.00	\$21,500.00
TOTAL						\$200,000.00		\$195,863.10		\$237,639.50		\$269,583.50

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Doug Noyes, PE
Project Manager

Date

6/30/20