

BID AWARD SUMMARY

LETTING DATE: May 10, 2016

PROJECT: Park Drive Bridge Repair Project
Project No. 16-2325 / CIP No. 50752

RECOMMENDATION: Award Total Bid in the amount of \$220,307.00 to J V Bailey Co. Inc. at the May 16, 2016 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

J V Bailey Co. Inc.	\$220,307.00
---------------------	--------------


City staff recommends awarding this project to J V Bailey Co. Inc. for a total bid amount of \$220,307.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	STREETS
ADVERTISING AUTHORITY	\$200,000.00	\$200,000.00
ENGINEER'S ESTIMATE	\$238,000.00	

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	STREETS
COST CENTER		8910
LINE ITEM		4370
FUNDING CENTER		505
BID AMOUNT	\$220,307.00	\$220,307.00

PROJECT MANAGER:


Todd Peckosh, PE
City of Rapid City

DATE:

5/11/16

PROJECT NAME: Park Drive Bridge Repair Project
PROJECT NUMBER: PROJECT NO. 16-2325 / CIP NO. 50752
LET DATE: May 10, 2016
LOW BID AMOUNT: \$220,307.00

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE			TOTAL COST	UNIT COST	TOTAL COST
					UNIT COST	TOTAL COST	UNIT COST			
1		MOBILIZATION	LUMP SUM	1.00	\$5,000.00	\$5,000.00	\$32,000.00	\$32,000.00	\$32,000.00	
2	1.02	INCIDENTAL	LUMP SUM	1.00	\$4,701.00	\$4,701.00	\$8,600.00	\$8,600.00	\$8,600.00	
3	B05.06	MILL & REMOVE AC PAVEMENT 2"	S.Y.	489.00	\$5.00	\$2,445.00	\$9.00	\$4,401.00	\$4,401.00	
4	B05.10	REMOVE AC PAVEMENT	S.Y.	45.00	\$25.00	\$1,125.00	\$35.00	\$1,575.00	\$1,575.00	
5	B05.18	REMOVE CONCRETE CURB & GUTTER	L.F.	177.00	\$20.00	\$3,540.00	\$18.00	\$3,186.00	\$3,186.00	
6	B05.25	REMOVE PCC SIDEWALK	S.F.	925.00	\$4.00	\$3,700.00	\$5.00	\$4,625.00	\$4,625.00	
7	I04.01	AC, CLASS E, TYPE 1 PG64-28	TON	15.00	\$200.00	\$3,000.00	\$350.00	\$5,250.00	\$5,250.00	
8	I07.03	AC OVERLAY CLASS E, TYPE 1 PG64-28	TON	65.00	\$180.00	\$11,700.00	\$200.00	\$13,000.00	\$13,000.00	
9	I19.01	CONCRETE CURB & GUTTER, TYPE B6-6	L.F.	177.00	\$37.00	\$6,549.00	\$70.00	\$12,390.00	\$12,390.00	
10	I33.01	CONCRETE SIDEWALK, 4" NONREINFORCED	S.F.	925.00	\$10.00	\$9,250.00	\$12.00	\$11,100.00	\$11,100.00	
11	L02.02	PAVEMENT MARKING PAINT, 4" YELLOW	L.F.	550.00	\$1.50	\$825.00	\$1.00	\$550.00	\$550.00	
12	L06.01	TRAFFIC CONTROL	LUMP SUM	1.00	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$9,000.00	
13		CONCRETE REMOVAL TYPE 1A	S.Y.	618.50	\$40.00	\$24,740.00	\$20.00	\$12,370.00	\$12,370.00	
14		CONCRETE REMOVAL TYPE 1B	S.Y.	200.00	\$150.00	\$30,000.00	\$37.00	\$7,400.00	\$7,400.00	

J.V. BAILEY CO, INC.

15	CONCRETE REMOVAL TYPE 1C	S.Y.	100.00	\$150.00	\$15,000.00	\$45.00	\$4,500.00	
16	CONCRETE REMOVAL TYPE 1D	S.Y.	100.00	\$150.00	\$15,000.00	\$10.00	\$1,000.00	
17	CONCRETE REMOVAL TYPE B	L.F.	40.00	\$15.00	\$600.00	\$20.00	\$800.00	
18	CLASS A45 CONCRETE FILL	CU.YD	50.00	\$300.00	\$15,000.00	\$100.00	\$5,000.00	
19	LOW SLUMP DENSE CONCRETE BRIDGE DECK OVERLAY	CU.YD	40.00	\$500.00	\$20,000.00	\$650.00	\$26,000.00	
20	FINISHING AND CURING	S.Y.	618.50	\$70.00	\$43,295.00	\$70.00	\$43,295.00	
21	SPALL REPAIR	S.F.	20.00	\$250.00	\$5,000.00	\$150.00	\$3,000.00	
22	BREAK OUT STRUCTURAL CONCRETE	CU.YD	0.80	\$2,500.00	\$2,000.00	\$7,500.00	\$6,000.00	
23	CONCRETE PATCHING MATERIAL, MISCELLANEOUS	CU.FT.	35.10	\$300.00	\$10,530.00	\$150.00	\$5,265.00	
TOTAL								\$220,307.00

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Don Wrede

Don Wrede, PE
TSP, Inc.

5/11/16

Date

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Todd Peckosh

Todd Peckosh, PE
Project Manager

5/11/16

Date