BID AWARD SUMMARY
LETTING DATE: NOVEMBER 4, 2020

PROJECT: LaCrosse Street Utility Replacement
Project No. 16-2318 / CIP No. 51108

DOT Bid Award: Concur with the South Dakota Department of Transportation’s award of the Total Bid in the amount of $18,191,867.86 with $707,279.23 as the City’s portion to Complete Concrete Inc. dba Complete Contracting Sol at the November 24, 2020 Transportation Commission meeting. In the event the Transportation Commission does not award the project, the City will concur with the Transportation Commission decision.

BIDDERS’ SUMMARY

<table>
<thead>
<tr>
<th>CONTRACTORS</th>
<th>TOTAL BID</th>
<th>CITY PORTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>Complete Concrete Inc. DBA Complete Contracting Sol</td>
<td>$18,191,867.86</td>
<td>$707,279.23*</td>
</tr>
<tr>
<td>Heavy Contractors, Inc.</td>
<td>$18,359,807.81</td>
<td>$684,900.81</td>
</tr>
</tbody>
</table>

* Per agreement 614924 with the SDDOT contract is awarded to the lowest bidder of the combined DOT and City of Rapid City bids.

City staff recommends funding for this project based on based on unit pricing with the following appropriation:

FUNDING SOURCE

<table>
<thead>
<tr>
<th>TOTAL</th>
</tr>
</thead>
<tbody>
<tr>
<td>$673,170.27</td>
</tr>
</tbody>
</table>

ENGINEER’S ESTIMATE

APPROPRIATION DATA:

<table>
<thead>
<tr>
<th>FUNDING SOURCE</th>
<th>TOTAL</th>
<th>Water Repl/Impr</th>
<th>Sewer Repl/Impr</th>
<th>Streets</th>
<th>Drainage</th>
</tr>
</thead>
<tbody>
<tr>
<td>COST CENTER</td>
<td>933</td>
<td>833</td>
<td>8910</td>
<td>8911</td>
<td></td>
</tr>
<tr>
<td>LINE ITEM</td>
<td>4381</td>
<td>4380</td>
<td>4370</td>
<td>4372</td>
<td></td>
</tr>
<tr>
<td>FUNDING CENTER</td>
<td>602</td>
<td>604</td>
<td>505</td>
<td>505</td>
<td></td>
</tr>
<tr>
<td>BID AMOUNT</td>
<td>$707,279.23</td>
<td>$424,414.30</td>
<td>$202,782.65</td>
<td>$76,376.88</td>
<td>$3,705.40</td>
</tr>
</tbody>
</table>

PROJECT MANAGER: Sara Odden, PE
City of Rapid City
DATE: 11/12/2020
November 4, 2020

Sara Odden, PE
City of Rapid City- Engineering Services
300 Sixth Street
Rapid City, SD 57701

RE: Item 2 November 4, 2020
   CIP 51108( ) PCN X04R Pennington County
   Sanitary Sewer and Water Main Replacement

Dear Ms. Odden:

We are submitting one copy of the Abstract of Bids for the referenced project, which shows Complete Concrete Inc dba Complete Contracting Sol of Rapid City, SD to be the low bidder of two (2) with a proposal of $707,279.23.

The bid is $33,611.30 or 5% above our Engineer's Estimate of $673,667.93.

If you have any concerns regarding the bids received, please contact the Project Development office.

The Transportation Commission will consider awarding your project at their regular meeting on November 24, 2020.

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/cj

Attachments

CC; Christopher Robinson, HDR Engineering
    Pauline Sumption, City Finance Officer
## South Dakota Department of Transportation

### Comparison of Bids - Private

**Letting Date:** 11/04/2020  
**Item Nbr:** 2  
**PCN:** X04R  
**Project No:** CIP 51108( )  
**Project Location:** Adjacent to the Interchange on Both the North and South Segments of LaCrosse Street. The City's Utility Replacement Work may Extend Approximately 100 Feet Beyond the DOT Project Limits on the South Side of the Project.  
**Desc of Construction:** Sanitary Sewer and Water Main Replacement  
**County:** Pennington

<table>
<thead>
<tr>
<th>No.</th>
<th>Item No.</th>
<th>Description</th>
<th>Qty</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>009E0010</td>
<td>Mobilization</td>
<td>1.000 LS</td>
<td>$75,000.00</td>
<td>$75,000.00</td>
<td>$38,527.44</td>
<td>$38,527.44</td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>009E3200</td>
<td>Construction Staking</td>
<td>1.000 LS</td>
<td>$20,000.00</td>
<td>$20,000.00</td>
<td>$7,205.88</td>
<td>$7,205.88</td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>009E3220</td>
<td>Reestablish Right-of-Way and Property Corner</td>
<td>1.000 Each</td>
<td>$350.00</td>
<td>$350.00</td>
<td>$120.10</td>
<td>$120.10</td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>110E0460</td>
<td>Remove Manhole</td>
<td>4.000 Each</td>
<td>$791.93</td>
<td>$3,167.72</td>
<td>$960.78</td>
<td>$3,843.12</td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>110E0520</td>
<td>Remove Sewer Pipe</td>
<td>175,000 Ft</td>
<td>$1.77</td>
<td>$309.75</td>
<td>$18.01</td>
<td>$3,151.75</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>110E1960</td>
<td>Remove Valve Box</td>
<td>8.000 Each</td>
<td>$54.41</td>
<td>$435.28</td>
<td>$300.25</td>
<td>$2,402.00</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>110E1965</td>
<td>Remove Gate Valve</td>
<td>5.000 Each</td>
<td>$206.66</td>
<td>$1,033.30</td>
<td>$600.49</td>
<td>$3,002.45</td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>110E1970</td>
<td>Remove Water Main</td>
<td>492,000 Ft</td>
<td>$1.31</td>
<td>$644.52</td>
<td>$18.01</td>
<td>$8,860.92</td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>110E5740</td>
<td>Salvage Fire Hydrant</td>
<td>1.000 Each</td>
<td>$285.00</td>
<td>$285.00</td>
<td>$960.78</td>
<td>$960.78</td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>110E5750</td>
<td>Salvage Fire Hydrant with Valve and Box</td>
<td>4.000 Each</td>
<td>$285.00</td>
<td>$1,140.00</td>
<td>$960.78</td>
<td>$3,843.12</td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>230E0100</td>
<td>Remove and Replace Topsoil</td>
<td>1.000 LS</td>
<td>$10,000.00</td>
<td>$10,000.00</td>
<td>$1,789.46</td>
<td>$1,789.46</td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>250E0010</td>
<td>Incidental Work</td>
<td>1.000 LS</td>
<td>$30,000.00</td>
<td>$30,000.00</td>
<td>$18,699.26</td>
<td>$18,699.26</td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>320E2500</td>
<td>Asphalt Concrete Curb</td>
<td>50,000 Ft</td>
<td>$15.00</td>
<td>$750.00</td>
<td>$75.66</td>
<td>$3,783.00</td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>451E0301</td>
<td>Pipe Encasement</td>
<td>1.000 Each</td>
<td>$2,585.83</td>
<td>$2,585.83</td>
<td>$4,743.87</td>
<td>$4,743.87</td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>451E0654</td>
<td>4&quot; PVC Restrained Joint Water Main</td>
<td>62,000 Ft</td>
<td>$30.00</td>
<td>$1,860.00</td>
<td>$75.18</td>
<td>$4,661.16</td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>451E0656</td>
<td>6&quot; PVC Restrained Joint Water Main</td>
<td>107,000 Ft</td>
<td>$50.00</td>
<td>$5,350.00</td>
<td>$76.86</td>
<td>$8,224.02</td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>451E0658</td>
<td>8&quot; PVC Restrained Joint Water Main</td>
<td>1,325,000 Ft</td>
<td>$55.00</td>
<td>$72,875.00</td>
<td>$73.58</td>
<td>$97,493.50</td>
<td></td>
</tr>
<tr>
<td>18</td>
<td>451E0662</td>
<td>12&quot; PVC Restrained Joint Water Main</td>
<td>4.000 Ft</td>
<td>$125.00</td>
<td>$500.00</td>
<td>$396.48</td>
<td>$1,585.92</td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>451E0802</td>
<td>1&quot; Copper Pipe</td>
<td>23,000 Ft</td>
<td>$40.00</td>
<td>$920.00</td>
<td>$92.31</td>
<td>$2,123.13</td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>451E0806</td>
<td>1.5&quot; Copper Pipe</td>
<td>24,000 Ft</td>
<td>$100.00</td>
<td>$2,400.00</td>
<td>$98.60</td>
<td>$2,366.40</td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>451E1008</td>
<td>8&quot; PVC Sewer Pipe</td>
<td>528,000 Ft</td>
<td>$45.00</td>
<td>$23,760.00</td>
<td>$69.00</td>
<td>$36,432.00</td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>451E1102</td>
<td>2&quot; PVC Force Main</td>
<td>59,000 Ft</td>
<td>$25.00</td>
<td>$1,475.00</td>
<td>$67.73</td>
<td>$3,996.07</td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>451E1204</td>
<td>4&quot; Sewer Service</td>
<td>197,000 Ft</td>
<td>$40.00</td>
<td>$7,880.00</td>
<td>$65.89</td>
<td>$12,980.33</td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>451E1206</td>
<td>6&quot; Sewer Service</td>
<td>462,000 Ft</td>
<td>$45.00</td>
<td>$20,790.00</td>
<td>$65.32</td>
<td>$30,177.84</td>
<td></td>
</tr>
</tbody>
</table>
**South Dakota Department of Transportation**  
**Comparison of Bids - Private**

<table>
<thead>
<tr>
<th>Nr.</th>
<th>Item No.</th>
<th>Description</th>
<th>Qty</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>25</td>
<td>451E1504</td>
<td>4&quot; Sanitary Sewer Service Cleanout</td>
<td>2.000</td>
<td>Each</td>
<td>$800.00</td>
<td>$1,600.00</td>
<td>$732.08</td>
<td>$1,464.16</td>
</tr>
<tr>
<td>26</td>
<td>451E1506</td>
<td>6&quot; Sanitary Sewer Service Cleanout</td>
<td>6.000</td>
<td>Each</td>
<td>$800.00</td>
<td>$4,800.00</td>
<td>$810.99</td>
<td>$4,865.94</td>
</tr>
<tr>
<td>27</td>
<td>451E2212</td>
<td>8&quot;x4&quot; Pipe Tee</td>
<td>4.000</td>
<td>Each</td>
<td>$750.00</td>
<td>$3,000.00</td>
<td>$828.17</td>
<td>$3,312.68</td>
</tr>
<tr>
<td>28</td>
<td>451E2213</td>
<td>8&quot;x6&quot; Pipe Tee</td>
<td>8.000</td>
<td>Each</td>
<td>$750.00</td>
<td>$6,000.00</td>
<td>$893.53</td>
<td>$7,148.24</td>
</tr>
<tr>
<td>29</td>
<td>451E2214</td>
<td>8&quot;x8&quot; Pipe Tee</td>
<td>3.000</td>
<td>Each</td>
<td>$750.00</td>
<td>$2,250.00</td>
<td>$1,019.40</td>
<td>$3,058.20</td>
</tr>
<tr>
<td>30</td>
<td>451E2413</td>
<td>8&quot;x6&quot; Pipe Reducer</td>
<td>2.000</td>
<td>Each</td>
<td>$400.00</td>
<td>$800.00</td>
<td>$595.77</td>
<td>$1,191.54</td>
</tr>
<tr>
<td>31</td>
<td>451E2432</td>
<td>12&quot;x8&quot; Pipe Reducer</td>
<td>1.000</td>
<td>Each</td>
<td>$500.00</td>
<td>$500.00</td>
<td>$828.53</td>
<td>$828.53</td>
</tr>
<tr>
<td>32</td>
<td>451E2500</td>
<td>Tapping Saddle</td>
<td>2.000</td>
<td>Each</td>
<td>$655.00</td>
<td>$1,310.00</td>
<td>$337.56</td>
<td>$675.12</td>
</tr>
<tr>
<td>33</td>
<td>451E2806</td>
<td>1.5&quot; Corporation Stop with Tapping Saddle</td>
<td>2.000</td>
<td>Each</td>
<td>$755.00</td>
<td>$1,510.00</td>
<td>$585.14</td>
<td>$1,170.28</td>
</tr>
<tr>
<td>34</td>
<td>451E2902</td>
<td>1&quot; Curb Stop with Box</td>
<td>2.000</td>
<td>Each</td>
<td>$550.00</td>
<td>$1,100.00</td>
<td>$487.93</td>
<td>$975.86</td>
</tr>
<tr>
<td>35</td>
<td>451E2906</td>
<td>1.5&quot; Curb Stop with Box</td>
<td>2.000</td>
<td>Each</td>
<td>$1,570.00</td>
<td>$3,140.00</td>
<td>$848.74</td>
<td>$1,697.48</td>
</tr>
<tr>
<td>36</td>
<td>451E3008</td>
<td>8&quot; Pipe Bend</td>
<td>9.000</td>
<td>Each</td>
<td>$500.00</td>
<td>$4,500.00</td>
<td>$762.81</td>
<td>$6,865.29</td>
</tr>
<tr>
<td>37</td>
<td>451E3414</td>
<td>8&quot; Pipe Plug</td>
<td>3.000</td>
<td>Each</td>
<td>$400.00</td>
<td>$1,200.00</td>
<td>$378.15</td>
<td>$1,134.45</td>
</tr>
<tr>
<td>38</td>
<td>451E4204</td>
<td>4&quot; Gate Valve with Box</td>
<td>4.000</td>
<td>Each</td>
<td>$1,000.00</td>
<td>$4,000.00</td>
<td>$1,316.61</td>
<td>$5,266.44</td>
</tr>
<tr>
<td>39</td>
<td>451E4206</td>
<td>6&quot; Gate Valve with Box</td>
<td>1.000</td>
<td>Each</td>
<td>$1,250.00</td>
<td>$1,250.00</td>
<td>$1,623.70</td>
<td>$1,623.70</td>
</tr>
<tr>
<td>40</td>
<td>451E4208</td>
<td>8&quot; Gate Valve with Box</td>
<td>14.000</td>
<td>Each</td>
<td>$1,750.00</td>
<td>$24,500.00</td>
<td>$2,207.40</td>
<td>$30,903.60</td>
</tr>
<tr>
<td>41</td>
<td>451E4380</td>
<td>Tracer Wire Access Box, Type 1</td>
<td>14.000</td>
<td>Each</td>
<td>$175.00</td>
<td>$2,450.00</td>
<td>$221.52</td>
<td>$3,101.28</td>
</tr>
<tr>
<td>42</td>
<td>451E4580</td>
<td>Standard Fire Hydrant</td>
<td>1.000</td>
<td>Each</td>
<td>$5,000.00</td>
<td>$5,000.00</td>
<td>$5,749.58</td>
<td>$5,749.58</td>
</tr>
<tr>
<td>43</td>
<td>451E4585</td>
<td>Fire Hydrant with Auxiliary Valve &amp; Box</td>
<td>8.000</td>
<td>Each</td>
<td>$6,500.00</td>
<td>$52,000.00</td>
<td>$7,224.46</td>
<td>$57,795.68</td>
</tr>
<tr>
<td>44</td>
<td>451E4904</td>
<td>Type 3 Foundation Material</td>
<td>50.000</td>
<td>Ton</td>
<td>$29.50</td>
<td>$1,475.00</td>
<td>$37.21</td>
<td>$1,860.50</td>
</tr>
<tr>
<td>45</td>
<td>451E4912</td>
<td>Controlled Low Strength Backfill</td>
<td>20.000</td>
<td>CuYd</td>
<td>$225.00</td>
<td>$4,500.00</td>
<td>$180.15</td>
<td>$3,603.00</td>
</tr>
<tr>
<td>46</td>
<td>451E4918</td>
<td>Imported Trench Backfill</td>
<td>100.000</td>
<td>CuYd</td>
<td>$23.35</td>
<td>$2,335.00</td>
<td>$18.01</td>
<td>$1,801.00</td>
</tr>
<tr>
<td>47</td>
<td>451E6050</td>
<td>Temporary Water Service</td>
<td>5.000</td>
<td>Each</td>
<td>$419.40</td>
<td>$2,097.00</td>
<td>$1,009.51</td>
<td>$5,047.55</td>
</tr>
<tr>
<td>48</td>
<td>451E6055</td>
<td>Temporary Water Main Connection</td>
<td>1.000</td>
<td>Each</td>
<td>$5,000.00</td>
<td>$5,000.00</td>
<td>$1,524.25</td>
<td>$1,524.25</td>
</tr>
</tbody>
</table>
### South Dakota Department of Transportation
#### Comparison of Bids - Private

**Letting Date:** 11/04/2020  
**Item Nbr:** 2  
**PCN:** X04R

**Project No:** CIP 51108( )  
**Project Location:** Adjacent to the Interchange on Both the North and South Segments of LaCrosse Street. The City’s Utility Replacement Work may Extend Approximately 100 Feet Beyond the DOT Project Limits on the South Side of the Project.

**Desc of Construction:** Sanitary Sewer and Water Main Replacement  
**County:** Pennington

#### Bidder: HEAVY CONSTRUCTORS, INC.

<table>
<thead>
<tr>
<th>No.</th>
<th>Item No.</th>
<th>Description</th>
<th>Qty</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>49</td>
<td>451E6100</td>
<td>Reconnect Water Service</td>
<td>10.000</td>
<td>Each</td>
<td>$650.00</td>
<td>$6,500.00</td>
<td>$628.45</td>
<td>$6,284.50</td>
</tr>
<tr>
<td>50</td>
<td>451E6105</td>
<td>Connect To Existing Water Main</td>
<td>4.000</td>
<td>Each</td>
<td>$2,250.00</td>
<td>$9,000.00</td>
<td>$3,350.87</td>
<td>$13,403.48</td>
</tr>
<tr>
<td>51</td>
<td>451E7010</td>
<td>Reconnect Sewer Service</td>
<td>9.000</td>
<td>Each</td>
<td>$450.00</td>
<td>$4,050.00</td>
<td>$928.80</td>
<td>$8,359.20</td>
</tr>
<tr>
<td>52</td>
<td>451E7016</td>
<td>Connect to Existing Sewer Main</td>
<td>2.000</td>
<td>Each</td>
<td>$2,500.00</td>
<td>$5,000.00</td>
<td>$1,850.03</td>
<td>$3,700.06</td>
</tr>
<tr>
<td>53</td>
<td>451E7020</td>
<td>Sewer Bypass Pumping</td>
<td>1.000</td>
<td>LS</td>
<td>$15,000.00</td>
<td>$15,000.00</td>
<td>$8,406.86</td>
<td>$8,406.86</td>
</tr>
<tr>
<td>54</td>
<td>451E7052</td>
<td>Temporary Sanitary Sewer Main Connection</td>
<td>2.000</td>
<td>Each</td>
<td>$5,000.00</td>
<td>$10,000.00</td>
<td>$1,249.54</td>
<td>$2,499.08</td>
</tr>
<tr>
<td>55</td>
<td>451E7402</td>
<td>Test Station</td>
<td>9.000</td>
<td>Each</td>
<td>$450.00</td>
<td>$4,050.00</td>
<td>$332.96</td>
<td>$2,996.64</td>
</tr>
<tr>
<td>56</td>
<td>480E5000</td>
<td>Galvanic Anode</td>
<td>82.000</td>
<td>Each</td>
<td>$75.00</td>
<td>$6,150.00</td>
<td>$405.64</td>
<td>$33,262.48</td>
</tr>
<tr>
<td>57</td>
<td>633E0010</td>
<td>Cold Applied Plastic Pavement Marking, 4&quot;</td>
<td>1,106.00</td>
<td>Ft</td>
<td>$3.25</td>
<td>$3,594.50</td>
<td>$3.60</td>
<td>$3,981.60</td>
</tr>
<tr>
<td>58</td>
<td>633E0025</td>
<td>Cold Applied Plastic Pavement Marking, 12&quot;</td>
<td>571.000</td>
<td>Ft</td>
<td>$9.34</td>
<td>$5,333.14</td>
<td>$9.61</td>
<td>$5,487.31</td>
</tr>
<tr>
<td>59</td>
<td>633E0030</td>
<td>Cold Applied Plastic Pavement Marking, 24&quot;</td>
<td>126.000</td>
<td>Ft</td>
<td>$21.64</td>
<td>$2,726.64</td>
<td>$19.22</td>
<td>$2,421.72</td>
</tr>
<tr>
<td>60</td>
<td>633E0040</td>
<td>Cold Applied Plastic Pavement Marking, Arrow</td>
<td>3.000</td>
<td>Each</td>
<td>$296.91</td>
<td>$890.73</td>
<td>$180.15</td>
<td>$540.45</td>
</tr>
<tr>
<td>61</td>
<td>633E5000</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, 4&quot;</td>
<td>1,106.00</td>
<td>Ft</td>
<td>$0.68</td>
<td>$752.08</td>
<td>$1.20</td>
<td>$1,327.20</td>
</tr>
<tr>
<td>62</td>
<td>633E5010</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, 12&quot;</td>
<td>571.000</td>
<td>Ft</td>
<td>$2.05</td>
<td>$1,170.55</td>
<td>$3.60</td>
<td>$2,055.60</td>
</tr>
<tr>
<td>63</td>
<td>633E5015</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, 24&quot;</td>
<td>126.000</td>
<td>Ft</td>
<td>$4.84</td>
<td>$609.84</td>
<td>$7.21</td>
<td>$908.46</td>
</tr>
<tr>
<td>64</td>
<td>633E5025</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, Arrow</td>
<td>3.000</td>
<td>Each</td>
<td>$105.53</td>
<td>$316.59</td>
<td>$240.20</td>
<td>$720.60</td>
</tr>
<tr>
<td>65</td>
<td>633E6005</td>
<td>Deleted Item</td>
<td>0.000</td>
<td>Del</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>66</td>
<td>633E6020</td>
<td>Deleted Item</td>
<td>0.000</td>
<td>Del</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>67</td>
<td>633E6030</td>
<td>Deleted Item</td>
<td>0.000</td>
<td>Del</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>68</td>
<td>634E0110</td>
<td>Traffic Control Signs</td>
<td>173.300</td>
<td>SqFt</td>
<td>$3.05</td>
<td>$528.57</td>
<td>$9.61</td>
<td>$1,665.41</td>
</tr>
<tr>
<td>69</td>
<td>634E0120</td>
<td>Traffic Control, Miscellaneous</td>
<td>1.000</td>
<td>LS</td>
<td>$10,000.00</td>
<td>$10,000.00</td>
<td>$4,803.92</td>
<td>$4,803.92</td>
</tr>
<tr>
<td>70</td>
<td>634E0200</td>
<td>Traffic Control Drum</td>
<td>22.000</td>
<td>Each</td>
<td>$63.33</td>
<td>$1,393.26</td>
<td>$60.05</td>
<td>$1,321.10</td>
</tr>
<tr>
<td>71</td>
<td>634E0275</td>
<td>Type 3 Barricade</td>
<td>6.000</td>
<td>Each</td>
<td>$120.00</td>
<td>$720.00</td>
<td>$120.10</td>
<td>$720.60</td>
</tr>
<tr>
<td>72</td>
<td>634E0380</td>
<td>Tubular Marker</td>
<td>16.000</td>
<td>Each</td>
<td>$37.86</td>
<td>$605.76</td>
<td>$54.04</td>
<td>$864.64</td>
</tr>
</tbody>
</table>
## South Dakota Department of Transportation
### Comparison of Bids - Private

**Letting Date:** 11/04/2020  
**Item Nbr:** 2  
**Project No:** CIP 51108(  )  
**PCN:** X04R  
**Project Location:** Adjacent to the Interchange on Both the North and South Segments of LaCrosse Street. The City's Utility Replacement Work may Extend Approximately 100 Feet Beyond the DOT Project Limits on the South Side of the Project.  
**Desc of Construction:** Sanitary Sewer and Water Main Replacement  
**County:** Pennington

<table>
<thead>
<tr>
<th>No.</th>
<th>Item No.</th>
<th>Description</th>
<th>Qty</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>73</td>
<td>634E0420</td>
<td>Type C Advance Warning Arrow Board</td>
<td>2.000</td>
<td>Each</td>
<td>$894.92</td>
<td>$1,789.84</td>
<td>$600.49</td>
<td>$1,200.98</td>
</tr>
<tr>
<td>74</td>
<td>634E0525</td>
<td>Linear Delineation System Panel, Barrier Mounted</td>
<td>82.000</td>
<td>Each</td>
<td>$23.89</td>
<td>$1,958.98</td>
<td>$18.01</td>
<td>$1,476.82</td>
</tr>
<tr>
<td>75</td>
<td>634E0700</td>
<td>Traffic Control Movable Concrete Barrier</td>
<td>37.000</td>
<td>Each</td>
<td>$211.05</td>
<td>$7,808.85</td>
<td>$240.20</td>
<td>$8,887.40</td>
</tr>
<tr>
<td>76</td>
<td>634E0705</td>
<td>Remove and Reset Traffic Control Movable Concrete Barrier</td>
<td>52.000</td>
<td>Each</td>
<td>$100.80</td>
<td>$5,241.60</td>
<td>$60.05</td>
<td>$3,122.60</td>
</tr>
<tr>
<td>77</td>
<td>634E0750</td>
<td>Temporary Concrete Barrier End Protection</td>
<td>4.000</td>
<td>Each</td>
<td>$5,511.50</td>
<td>$22,046.00</td>
<td>$7,205.88</td>
<td>$28,823.52</td>
</tr>
<tr>
<td>78</td>
<td>634E0755</td>
<td>Remove and Reset Temporary Concrete Barrier End Protection</td>
<td>6.000</td>
<td>Each</td>
<td>$2,053.10</td>
<td>$12,318.60</td>
<td>$3,602.94</td>
<td>$21,617.64</td>
</tr>
<tr>
<td>79</td>
<td>634E2015</td>
<td>Temporary Pedestrian Access Route</td>
<td>1.000</td>
<td>LS</td>
<td>$2,500.00</td>
<td>$2,500.00</td>
<td>$6,004.94</td>
<td>$6,004.94</td>
</tr>
<tr>
<td>80</td>
<td>671E1130</td>
<td>48&quot; Manhole 0' to 6' Deep</td>
<td>1.000</td>
<td>Each</td>
<td>$7,500.00</td>
<td>$7,500.00</td>
<td>$4,708.75</td>
<td>$4,708.75</td>
</tr>
<tr>
<td>81</td>
<td>671E1133</td>
<td>48&quot; Manhole 10' to 12' Deep</td>
<td>2.000</td>
<td>Each</td>
<td>$8,500.00</td>
<td>$17,000.00</td>
<td>$6,395.54</td>
<td>$12,791.08</td>
</tr>
<tr>
<td>82</td>
<td>671E1134</td>
<td>48&quot; Manhole 12' to 14' Deep</td>
<td>2.000</td>
<td>Each</td>
<td>$9,000.00</td>
<td>$18,000.00</td>
<td>$6,922.20</td>
<td>$13,844.40</td>
</tr>
<tr>
<td>83</td>
<td>671E7020</td>
<td>Connect Into Existing Manhole</td>
<td>1.000</td>
<td>Each</td>
<td>$3,500.00</td>
<td>$3,500.00</td>
<td>$3,662.99</td>
<td>$3,662.99</td>
</tr>
<tr>
<td>84</td>
<td>733E0100</td>
<td>Sodding</td>
<td>356.000</td>
<td>SqYd</td>
<td>$6.41</td>
<td>$2,281.96</td>
<td>$14.41</td>
<td>$5,129.96</td>
</tr>
<tr>
<td>85</td>
<td>900E1350</td>
<td>Temporary Surfacing</td>
<td>9,300,000</td>
<td>SqFt</td>
<td>$6.59</td>
<td>$61,287.00</td>
<td>$1.22</td>
<td>$11,346.00</td>
</tr>
<tr>
<td>86</td>
<td>900E2090</td>
<td>AASHTO T-180 Soil Test</td>
<td>4.000</td>
<td>Each</td>
<td>$215.86</td>
<td>$863.44</td>
<td>$300.25</td>
<td>$1,201.00</td>
</tr>
<tr>
<td>87</td>
<td>634E0560</td>
<td>Remove Pavement Marking, 4&quot; or Equivalent</td>
<td>1,504.000</td>
<td>Ft</td>
<td>$0.40</td>
<td>$601.60</td>
<td>$0.90</td>
<td>$1,353.60</td>
</tr>
<tr>
<td>88</td>
<td>634E0565</td>
<td>Remove Pavement Marking, Arrow</td>
<td>6.000</td>
<td>Each</td>
<td>$125.00</td>
<td>$750.00</td>
<td>$60.05</td>
<td>$360.30</td>
</tr>
</tbody>
</table>

**Total Bid Amount**  
- **Engineer's Estimate:** $673,667.93  
- **HEAVY CONSTRUCTORS, INC.:** $684,900.81
South Dakota Department of Transportation
Comparison of Bids - Private

Letting Date: 11/04/2020
Item Nbr: 2  PCN: X04R
Project No: CIP 51108

Project Location: Adjacent to the Interchange on Both the North and South Segments of LaCrosse Street. The City's Utility Replacement Work may Extend Approximately 100 Feet Beyond the DOT Project Limits on the South Side of the Project.

Desc of Construction: Sanitary Sewer and Water Main Replacement

County: Pennington

<table>
<thead>
<tr>
<th>No.</th>
<th>Item No.</th>
<th>Description</th>
<th>Qty</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>009E0010</td>
<td>Mobilization</td>
<td>1.000</td>
<td>LS</td>
<td>$75,000.00</td>
<td>$75,000.00</td>
<td>$61,000.00</td>
<td>$61,000.00</td>
</tr>
<tr>
<td>2</td>
<td>009E3200</td>
<td>Construction Staking</td>
<td>1.000</td>
<td>LS</td>
<td>$20,000.00</td>
<td>$20,000.00</td>
<td>$6,500.00</td>
<td>$6,500.00</td>
</tr>
<tr>
<td>3</td>
<td>009E3220</td>
<td>Reestablish Right-of-Way and Property Corner</td>
<td>1.000</td>
<td>Each</td>
<td>$350.00</td>
<td>$350.00</td>
<td>$108.00</td>
<td>$108.00</td>
</tr>
<tr>
<td>4</td>
<td>110E0460</td>
<td>Remove Manhole</td>
<td>4.000</td>
<td>Each</td>
<td>$791.93</td>
<td>$3,167.72</td>
<td>$1,025.00</td>
<td>$4,100.00</td>
</tr>
<tr>
<td>5</td>
<td>110E0520</td>
<td>Remove Sewer Pipe</td>
<td>175,000</td>
<td>Ft</td>
<td>$1.77</td>
<td>$309.75</td>
<td>$21.50</td>
<td>$3,762.50</td>
</tr>
<tr>
<td>6</td>
<td>110E1960</td>
<td>Remove Valve Box</td>
<td>8.000</td>
<td>Each</td>
<td>$54.41</td>
<td>$435.28</td>
<td>$230.00</td>
<td>$1,840.00</td>
</tr>
<tr>
<td>7</td>
<td>110E1965</td>
<td>Remove Gate Valve</td>
<td>5.000</td>
<td>Each</td>
<td>$206.66</td>
<td>$1,033.30</td>
<td>$435.00</td>
<td>$2,175.00</td>
</tr>
<tr>
<td>8</td>
<td>110E1970</td>
<td>Remove Water Main</td>
<td>492,000</td>
<td>Ft</td>
<td>$1.31</td>
<td>$644.52</td>
<td>$17.00</td>
<td>$8,364.00</td>
</tr>
<tr>
<td>9</td>
<td>110E5740</td>
<td>Salvage Fire Hydrant</td>
<td>1.000</td>
<td>Each</td>
<td>$285.00</td>
<td>$285.00</td>
<td>$510.00</td>
<td>$510.00</td>
</tr>
<tr>
<td>10</td>
<td>110E5750</td>
<td>Salvage Fire Hydrant with Valve and Box</td>
<td>4.000</td>
<td>Each</td>
<td>$285.00</td>
<td>$1,140.00</td>
<td>$615.00</td>
<td>$2,460.00</td>
</tr>
<tr>
<td>11</td>
<td>230E0100</td>
<td>Remove and Replace Topsoil</td>
<td>1.000</td>
<td>LS</td>
<td>$10,000.00</td>
<td>$10,000.00</td>
<td>$5,125.00</td>
<td>$5,125.00</td>
</tr>
<tr>
<td>12</td>
<td>250E0010</td>
<td>Incidental Work</td>
<td>1.000</td>
<td>LS</td>
<td>$30,000.00</td>
<td>$30,000.00</td>
<td>$6,500.00</td>
<td>$6,500.00</td>
</tr>
<tr>
<td>13</td>
<td>320E2500</td>
<td>Asphalt Concrete Curb</td>
<td>50,000</td>
<td>Ft</td>
<td>$15.00</td>
<td>$750.00</td>
<td>$102.00</td>
<td>$5,100.00</td>
</tr>
<tr>
<td>14</td>
<td>451E0301</td>
<td>Pipe Encasement</td>
<td>1.000</td>
<td>Each</td>
<td>$2,585.83</td>
<td>$2,585.83</td>
<td>$1,640.00</td>
<td>$1,640.00</td>
</tr>
<tr>
<td>15</td>
<td>451E0654</td>
<td>4&quot; PVC Restrained Joint Water Main</td>
<td>62,000</td>
<td>Ft</td>
<td>$30.00</td>
<td>$1,860.00</td>
<td>$69.00</td>
<td>$4,278.00</td>
</tr>
<tr>
<td>16</td>
<td>451E0656</td>
<td>6&quot; PVC Restrained Joint Water Main</td>
<td>107,000</td>
<td>Ft</td>
<td>$50.00</td>
<td>$5,350.00</td>
<td>$69.00</td>
<td>$7,383.00</td>
</tr>
<tr>
<td>17</td>
<td>451E0658</td>
<td>8&quot; PVC Restrained Joint Water Main</td>
<td>1,325,000</td>
<td>Ft</td>
<td>$55.00</td>
<td>$72,875.00</td>
<td>$77.00</td>
<td>$102,025.00</td>
</tr>
<tr>
<td>18</td>
<td>451E0662</td>
<td>12&quot; PVC Restrained Joint Water Main</td>
<td>4.000</td>
<td>Ft</td>
<td>$125.00</td>
<td>$500.00</td>
<td>$360.00</td>
<td>$1,440.00</td>
</tr>
<tr>
<td>19</td>
<td>451E0802</td>
<td>1&quot; Copper Pipe</td>
<td>23,000</td>
<td>Ft</td>
<td>$40.00</td>
<td>$920.00</td>
<td>$97.00</td>
<td>$2,231.00</td>
</tr>
<tr>
<td>20</td>
<td>451E0806</td>
<td>1.5&quot; Copper Pipe</td>
<td>24,000</td>
<td>Ft</td>
<td>$100.00</td>
<td>$2,400.00</td>
<td>$105.00</td>
<td>$2,520.00</td>
</tr>
<tr>
<td>21</td>
<td>451E1008</td>
<td>8&quot; PVC Sewer Pipe</td>
<td>528,000</td>
<td>Ft</td>
<td>$45.00</td>
<td>$23,760.00</td>
<td>$60.00</td>
<td>$31,680.00</td>
</tr>
<tr>
<td>22</td>
<td>451E1102</td>
<td>2&quot; PVC Force Main</td>
<td>59,000</td>
<td>Ft</td>
<td>$25.00</td>
<td>$1,475.00</td>
<td>$61.50</td>
<td>$3,628.50</td>
</tr>
<tr>
<td>23</td>
<td>451E1204</td>
<td>4&quot; Sewer Service</td>
<td>197,000</td>
<td>Ft</td>
<td>$40.00</td>
<td>$7,880.00</td>
<td>$47.25</td>
<td>$9,308.25</td>
</tr>
<tr>
<td>24</td>
<td>451E1206</td>
<td>6&quot; Sewer Service</td>
<td>462,000</td>
<td>Ft</td>
<td>$45.00</td>
<td>$20,790.00</td>
<td>$47.25</td>
<td>$21,829.50</td>
</tr>
<tr>
<td>No.</td>
<td>Item No.</td>
<td>Description</td>
<td>Qty</td>
<td>Unit</td>
<td>Unit Price</td>
<td>Amount</td>
<td>Unit Price</td>
<td>Amount</td>
</tr>
<tr>
<td>-----</td>
<td>----------</td>
<td>---------------------------------------------------</td>
<td>--------</td>
<td>-------</td>
<td>------------</td>
<td>---------</td>
<td>------------</td>
<td>---------</td>
</tr>
<tr>
<td>25</td>
<td>451E1504</td>
<td>4&quot; Sanitary Sewer Service Cleanout</td>
<td>2.000</td>
<td>Each</td>
<td>$800.00</td>
<td>$1,600</td>
<td>$820.00</td>
<td>$1,640</td>
</tr>
<tr>
<td>26</td>
<td>451E1506</td>
<td>6&quot; Sanitary Sewer Service Cleanout</td>
<td>6.000</td>
<td>Each</td>
<td>$800.00</td>
<td>$4,800</td>
<td>$925.00</td>
<td>$5,550</td>
</tr>
<tr>
<td>27</td>
<td>451E2212</td>
<td>8&quot;x4&quot; Pipe Tee</td>
<td>4.000</td>
<td>Each</td>
<td>$750.00</td>
<td>$3,000</td>
<td>$1,450.00</td>
<td>$5,800</td>
</tr>
<tr>
<td>28</td>
<td>451E2213</td>
<td>8&quot;x6&quot; Pipe Tee</td>
<td>8.000</td>
<td>Each</td>
<td>$750.00</td>
<td>$6,000</td>
<td>$1,475.00</td>
<td>$11,800</td>
</tr>
<tr>
<td>29</td>
<td>451E2214</td>
<td>8&quot;x8&quot; Pipe Tee</td>
<td>3.000</td>
<td>Each</td>
<td>$750.00</td>
<td>$2,250</td>
<td>$1,550.00</td>
<td>$4,650</td>
</tr>
<tr>
<td>30</td>
<td>451E2413</td>
<td>8&quot;x6&quot; Pipe Reducer</td>
<td>2.000</td>
<td>Each</td>
<td>$400.00</td>
<td>$800.00</td>
<td>$1,025.00</td>
<td>$2,050</td>
</tr>
<tr>
<td>31</td>
<td>451E2432</td>
<td>12&quot;x8&quot; Pipe Reducer</td>
<td>1.000</td>
<td>Each</td>
<td>$500.00</td>
<td>$500.00</td>
<td>$1,200.00</td>
<td>$1,200</td>
</tr>
<tr>
<td>32</td>
<td>451E2500</td>
<td>Tapping Saddle</td>
<td>2.000</td>
<td>Each</td>
<td>$855.00</td>
<td>$1,310</td>
<td>$485.00</td>
<td>$970.00</td>
</tr>
<tr>
<td>33</td>
<td>451E2806</td>
<td>1.5&quot; Corporation Stop with Tapping Saddle</td>
<td>2.000</td>
<td>Each</td>
<td>$755.00</td>
<td>$1,510</td>
<td>$355.00</td>
<td>$710.00</td>
</tr>
<tr>
<td>34</td>
<td>451E2902</td>
<td>1&quot; Curb Stop with Box</td>
<td>2.000</td>
<td>Each</td>
<td>$550.00</td>
<td>$1,100</td>
<td>$1,025.00</td>
<td>$2,050</td>
</tr>
<tr>
<td>35</td>
<td>451E2906</td>
<td>1.5&quot; Curb Stop with Box</td>
<td>2.000</td>
<td>Each</td>
<td>$1,570.00</td>
<td>$3,140</td>
<td>$795.00</td>
<td>$1,590</td>
</tr>
<tr>
<td>36</td>
<td>451E3008</td>
<td>8&quot; Pipe Bend</td>
<td>9.000</td>
<td>Each</td>
<td>$500.00</td>
<td>$4,500</td>
<td>$1,125.00</td>
<td>$10,125</td>
</tr>
<tr>
<td>37</td>
<td>451E3414</td>
<td>8&quot; Pipe Plug</td>
<td>3.000</td>
<td>Each</td>
<td>$400.00</td>
<td>$1,200</td>
<td>$965.00</td>
<td>$2,895</td>
</tr>
<tr>
<td>38</td>
<td>451E4204</td>
<td>4&quot; Gate Valve with Box</td>
<td>4.000</td>
<td>Each</td>
<td>$1,000.00</td>
<td>$4,000</td>
<td>$1,725.00</td>
<td>$6,900</td>
</tr>
<tr>
<td>39</td>
<td>451E4206</td>
<td>6&quot; Gate Valve with Box</td>
<td>1.000</td>
<td>Each</td>
<td>$1,250.00</td>
<td>$1,250</td>
<td>$1,935.00</td>
<td>$1,935</td>
</tr>
<tr>
<td>40</td>
<td>451E4208</td>
<td>8&quot; Gate Valve with Box</td>
<td>14.000</td>
<td>Each</td>
<td>$1,750.00</td>
<td>$24,500</td>
<td>$2,460.00</td>
<td>$34,440</td>
</tr>
<tr>
<td>41</td>
<td>451E4380</td>
<td>Tracer Wire Access Box, Type 1</td>
<td>14.000</td>
<td>Each</td>
<td>$175.00</td>
<td>$2,450</td>
<td>$130.00</td>
<td>$1,820</td>
</tr>
<tr>
<td>42</td>
<td>451E4580</td>
<td>Standard Fire Hydrant</td>
<td>1.000</td>
<td>Each</td>
<td>$5,000.00</td>
<td>$5,000</td>
<td>$7,715.00</td>
<td>$7,715</td>
</tr>
<tr>
<td>43</td>
<td>451E4585</td>
<td>Fire Hydrant with Auxiliary Valve &amp; Box</td>
<td>8.000</td>
<td>Each</td>
<td>$6,500.00</td>
<td>$52,000</td>
<td>$8,900.00</td>
<td>$71,200</td>
</tr>
<tr>
<td>44</td>
<td>451E4904</td>
<td>Type 3 Foundation Material</td>
<td>50.000</td>
<td>Ton</td>
<td>$29.50</td>
<td>$1,475</td>
<td>$41.00</td>
<td>$2,050</td>
</tr>
<tr>
<td>45</td>
<td>451E4912</td>
<td>Controlled Low Strength Backfill</td>
<td>20.000</td>
<td>CuYd</td>
<td>$225.00</td>
<td>$4,500</td>
<td>$256.00</td>
<td>$5,120</td>
</tr>
<tr>
<td>46</td>
<td>451E4918</td>
<td>Imported Trench Backfill</td>
<td>100.000</td>
<td>CuYd</td>
<td>$23.35</td>
<td>$2,335</td>
<td>$39.00</td>
<td>$3,900</td>
</tr>
<tr>
<td>47</td>
<td>451E6050</td>
<td>Temporary Water Service</td>
<td>5.000</td>
<td>Each</td>
<td>$419.40</td>
<td>$2,097</td>
<td>$1,025.00</td>
<td>$5,125</td>
</tr>
<tr>
<td>48</td>
<td>451E6055</td>
<td>Temporary Water Main Connection</td>
<td>1.000</td>
<td>Each</td>
<td>$5,000.00</td>
<td>$5,000</td>
<td>$1,537.00</td>
<td>$1,537</td>
</tr>
</tbody>
</table>
### South Dakota Department of Transportation

#### Comparison of Bids - Private

**Letting Date:** 11/04/2020  
**Item Nbr:** 2  
**PCN:** X04R  
**Project No:** CIP 51108

Project Location: Adjacent to the Interchange on Both the North and South Segments of LaCrosse Street. The City's Utility Replacement Work may Extend Approximately 100 Feet Beyond the DOT Project Limits on the South Side of the Project.

Desc of Construction: Sanitary Sewer and Water Main Replacement

**County:** Pennington

<table>
<thead>
<tr>
<th>No.</th>
<th>Item No.</th>
<th>Description</th>
<th>Qty</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>49</td>
<td>451E6100</td>
<td>Reconnect Water Service</td>
<td>10.000</td>
<td>Each</td>
<td>$650.00</td>
<td>$6,500.00</td>
<td>$794.00</td>
<td>$7,940.00</td>
</tr>
<tr>
<td>50</td>
<td>451E6105</td>
<td>Connect To Existing Water Main</td>
<td>4.000</td>
<td>Each</td>
<td>$2,250.00</td>
<td>$9,000.00</td>
<td>$3,385.00</td>
<td>$13,540.00</td>
</tr>
<tr>
<td>51</td>
<td>451E7010</td>
<td>Reconnect Sewer Service</td>
<td>9.000</td>
<td>Each</td>
<td>$450.00</td>
<td>$4,050.00</td>
<td>$1,180.00</td>
<td>$10,620.00</td>
</tr>
<tr>
<td>52</td>
<td>451E7016</td>
<td>Connect to Existing Sewer Main</td>
<td>2.000</td>
<td>Each</td>
<td>$2,500.00</td>
<td>$5,000.00</td>
<td>$1,845.00</td>
<td>$3,690.00</td>
</tr>
<tr>
<td>53</td>
<td>451E7020</td>
<td>Sewer Bypass Pumping</td>
<td>1.000</td>
<td>LS</td>
<td>$15,000.00</td>
<td>$15,000.00</td>
<td>$5,125.00</td>
<td>$5,125.00</td>
</tr>
<tr>
<td>54</td>
<td>451E7052</td>
<td>Temporary Sanitary Sewer Main Connection</td>
<td>2.000</td>
<td>Each</td>
<td>$5,000.00</td>
<td>$10,000.00</td>
<td>$1,950.00</td>
<td>$3,900.00</td>
</tr>
<tr>
<td>55</td>
<td>451E7402</td>
<td>Test Station</td>
<td>9.000</td>
<td>Each</td>
<td>$450.00</td>
<td>$4,050.00</td>
<td>$333.00</td>
<td>$2,997.00</td>
</tr>
<tr>
<td>56</td>
<td>480E5000</td>
<td>Galvanic Anode</td>
<td>82.000</td>
<td>Each</td>
<td>$75.00</td>
<td>$6,150.00</td>
<td>$384.00</td>
<td>$31,488.00</td>
</tr>
<tr>
<td>57</td>
<td>633E0010</td>
<td>Cold Applied Plastic Pavement Marking, 4&quot;</td>
<td>1,106.000</td>
<td>Ft</td>
<td>$3.25</td>
<td>$3,594.50</td>
<td>$3.00</td>
<td>$3,318.00</td>
</tr>
<tr>
<td>58</td>
<td>633E0025</td>
<td>Cold Applied Plastic Pavement Marking, 12&quot;</td>
<td>571.000</td>
<td>Ft</td>
<td>$9.34</td>
<td>$5,333.14</td>
<td>$8.00</td>
<td>$4,568.00</td>
</tr>
<tr>
<td>59</td>
<td>633E0030</td>
<td>Cold Applied Plastic Pavement Marking, 24&quot;</td>
<td>126.000</td>
<td>Ft</td>
<td>$21.64</td>
<td>$2,726.64</td>
<td>$16.00</td>
<td>$2,016.00</td>
</tr>
<tr>
<td>60</td>
<td>633E0040</td>
<td>Cold Applied Plastic Pavement Marking, Arrow</td>
<td>3.000</td>
<td>Each</td>
<td>$296.91</td>
<td>$890.73</td>
<td>$150.00</td>
<td>$450.00</td>
</tr>
<tr>
<td>61</td>
<td>633E5000</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, 4&quot;</td>
<td>1,106.000</td>
<td>Ft</td>
<td>$0.68</td>
<td>$752.08</td>
<td>$1.00</td>
<td>$1,106.00</td>
</tr>
<tr>
<td>62</td>
<td>633E5010</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, 12&quot;</td>
<td>571.000</td>
<td>Ft</td>
<td>$2.05</td>
<td>$1,170.55</td>
<td>$3.00</td>
<td>$1,713.00</td>
</tr>
<tr>
<td>63</td>
<td>633E5015</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, 24&quot;</td>
<td>126.000</td>
<td>Ft</td>
<td>$4.84</td>
<td>$609.84</td>
<td>$6.00</td>
<td>$756.00</td>
</tr>
<tr>
<td>64</td>
<td>633E5025</td>
<td>Grooving for Cold Applied Plastic Pavement Marking, Arrow</td>
<td>3.000</td>
<td>Each</td>
<td>$105.53</td>
<td>$316.59</td>
<td>$200.00</td>
<td>$600.00</td>
</tr>
<tr>
<td>65</td>
<td>633E6005</td>
<td>Deleted Item</td>
<td>0.000</td>
<td>Del</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>66</td>
<td>633E6020</td>
<td>Deleted Item</td>
<td>0.000</td>
<td>Del</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>67</td>
<td>633E6030</td>
<td>Deleted Item</td>
<td>0.000</td>
<td>Del</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>68</td>
<td>634E0110</td>
<td>Traffic Control Signs</td>
<td>173.300</td>
<td>SqFt</td>
<td>$3.05</td>
<td>$528.57</td>
<td>$8.00</td>
<td>$1,386.40</td>
</tr>
<tr>
<td>69</td>
<td>634E0120</td>
<td>Traffic Control, Miscellaneous</td>
<td>1.000</td>
<td>LS</td>
<td>$10,000.00</td>
<td>$10,000.00</td>
<td>$5,000.00</td>
<td>$5,000.00</td>
</tr>
<tr>
<td>70</td>
<td>634E0200</td>
<td>Traffic Control Drum</td>
<td>22.000</td>
<td>Each</td>
<td>$63.33</td>
<td>$1,393.26</td>
<td>$50.00</td>
<td>$1,100.00</td>
</tr>
<tr>
<td>71</td>
<td>634E0275</td>
<td>Type 3 Barricade</td>
<td>6.000</td>
<td>Each</td>
<td>$120.00</td>
<td>$720.00</td>
<td>$100.00</td>
<td>$600.00</td>
</tr>
<tr>
<td>72</td>
<td>634E0380</td>
<td>Tubular Marker</td>
<td>16.000</td>
<td>Each</td>
<td>$37.86</td>
<td>$605.76</td>
<td>$45.00</td>
<td>$720.00</td>
</tr>
</tbody>
</table>
### South Dakota Department of Transportation
**Comparison of Bids - Private**

Letting Date: 11/04/2020  
PCN: X04R

Project No: CIP 51108( )

Project Location: Adjacent to the Interchange on Both the North and South Segments of LaCrosse Street. The City's Utility Replacement Work may Extend Approximately 100 Feet Beyond the DOT Project Limits on the South Side of the Project.

Desc of Construction: Sanitary Sewer and Water Main Replacement

County: Pennington

<table>
<thead>
<tr>
<th>No.</th>
<th>Item No.</th>
<th>Description</th>
<th>Qty</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>73</td>
<td>634E0420</td>
<td>Type C Advance Warning Arrow Board</td>
<td>2.000</td>
<td>Each</td>
<td>$894.92</td>
<td>$1,789.84</td>
<td>$500.00</td>
<td>$1,000.00</td>
</tr>
<tr>
<td>74</td>
<td>634E0525</td>
<td>Linear Delineation System Panel, Barrier Mounted</td>
<td>82.000</td>
<td>Each</td>
<td>$23.89</td>
<td>$1,958.98</td>
<td>$15.00</td>
<td>$1,230.00</td>
</tr>
<tr>
<td>75</td>
<td>634E0700</td>
<td>Traffic Control Movable Concrete Barrier</td>
<td>37.000</td>
<td>Each</td>
<td>$211.05</td>
<td>$7,808.85</td>
<td>$205.00</td>
<td>$7,585.00</td>
</tr>
<tr>
<td>76</td>
<td>634E0705</td>
<td>Remove and Reset Traffic Control Movable Concrete Barrier</td>
<td>52.000</td>
<td>Each</td>
<td>$100.80</td>
<td>$5,241.60</td>
<td>$51.00</td>
<td>$2,652.00</td>
</tr>
<tr>
<td>77</td>
<td>634E0750</td>
<td>Temporary Concrete Barrier End Protection</td>
<td>4.000</td>
<td>Each</td>
<td>$5,511.50</td>
<td>$22,046.00</td>
<td>$6,150.00</td>
<td>$24,600.00</td>
</tr>
<tr>
<td>78</td>
<td>634E0755</td>
<td>Remove and Reset Temporary Concrete Barrier End Protection</td>
<td>6.000</td>
<td>Each</td>
<td>$2,053.10</td>
<td>$12,318.60</td>
<td>$3,000.00</td>
<td>$18,000.00</td>
</tr>
<tr>
<td>79</td>
<td>634E2015</td>
<td>Temporary Pedestrian Access Route</td>
<td>1.000</td>
<td>LS</td>
<td>$2,500.00</td>
<td>$2,500.00</td>
<td>$1,500.00</td>
<td>$1,500.00</td>
</tr>
<tr>
<td>80</td>
<td>671E1130</td>
<td>48&quot; Manhole 0' to 6' Deep</td>
<td>1.000</td>
<td>Each</td>
<td>$7,500.00</td>
<td>$7,500.00</td>
<td>$5,900.00</td>
<td>$5,900.00</td>
</tr>
<tr>
<td>81</td>
<td>671E1133</td>
<td>48&quot; Manhole 10' to 12' Deep</td>
<td>2.000</td>
<td>Each</td>
<td>$8,500.00</td>
<td>$17,000.00</td>
<td>$8,169.00</td>
<td>$16,338.00</td>
</tr>
<tr>
<td>82</td>
<td>671E1134</td>
<td>48&quot; Manhole 12' to 14' Deep</td>
<td>2.000</td>
<td>Each</td>
<td>$9,000.00</td>
<td>$18,000.00</td>
<td>$9,225.00</td>
<td>$18,450.00</td>
</tr>
<tr>
<td>83</td>
<td>671E7020</td>
<td>Connect Into Existing Manhole</td>
<td>1.000</td>
<td>Each</td>
<td>$3,500.00</td>
<td>$3,500.00</td>
<td>$2,255.00</td>
<td>$2,255.00</td>
</tr>
<tr>
<td>84</td>
<td>733E0100</td>
<td>Sodding</td>
<td>356.000</td>
<td>SqYd</td>
<td>$6.41</td>
<td>$2,281.96</td>
<td>$12.00</td>
<td>$4,272.00</td>
</tr>
<tr>
<td>85</td>
<td>900E1350</td>
<td>Temporary Surfacing</td>
<td>9,300.00</td>
<td>SqFt</td>
<td>$6.59</td>
<td>$61,287.00</td>
<td>$1.10</td>
<td>$10,230.00</td>
</tr>
<tr>
<td>86</td>
<td>900E2090</td>
<td>AASHTO T-180 Soil Test</td>
<td>4.000</td>
<td>Each</td>
<td>$215.86</td>
<td>$863.44</td>
<td>$200.00</td>
<td>$800.00</td>
</tr>
<tr>
<td>87</td>
<td>634E0560</td>
<td>Remove Pavement Marking, 4&quot; or Equivalent</td>
<td>1,504.00</td>
<td>Ft</td>
<td>$0.40</td>
<td>$601.60</td>
<td>$0.77</td>
<td>$1,158.08</td>
</tr>
<tr>
<td>88</td>
<td>634E0565</td>
<td>Remove Pavement Marking, Arrow</td>
<td>6.000</td>
<td>Each</td>
<td>$125.00</td>
<td>$750.00</td>
<td>$66.00</td>
<td>$396.00</td>
</tr>
</tbody>
</table>

**Total Bid Amount**  
$673,667.93  
$707,279.23