

## BID RESULTS AS READ

February 23, 2021

**2020 Miscellaneous Improvements Projects, General Civil Projects**

**Project No. 20-2605 / CIP No. 51132.1**

**Advertising Authority: \$1,200,000.00**

BIDDER	TOTAL (ALL BID SCHEDULES AND ALL ITEMS)	BID SCHEDULE D - RELOCATE ENTRANCE SIGN	BID SCHEDULE G - COLORING FOR CONCRETE INFILL	BID SCHEDULE G - STAMPING FOR CONCRETE
<b>Engineer's Estimate</b>	<b>\$2,050,000.00</b>	<b>\$20,000.00</b>	<b>\$1,010.00</b>	<b>\$3,030.00</b>
Mainline	\$ 2,195,996.98	\$ 40,535.00	\$ 719.12	\$ 1,494.80
Simon	\$ 2,171,206.45	\$ 25,000.00	\$ 1,908.90	\$ 1,145.34
Tru-Form	\$ 2,552,036.03	\$ 14,000.00	\$ 1,818.00	\$ 1,090.80
	\$	\$	\$	\$
	\$	\$	\$	\$
	\$	\$	\$	\$
	\$	\$	\$	\$

BID SCHEDULE H – COLORING FOR CONCRETE INFILL	BID SCHEDULE H – COLORING FOR CONCRETE INFILL	BID SCHEDULE H – STAMPING FOR CONCRETE INFILL	BOND INCLUDED	ADDENDA
\$3,342.50	\$3,342.50	\$10,027.50		#1
\$ 2,192.68	\$	\$ 4,946.90	yes	yes
\$ 6,317.33	\$	\$ 3,790.40	yes	yes
\$ 6,016.50	\$	\$ 3,609.90	yes	yes
\$	\$	\$		
\$	\$	\$		
\$	\$	\$		
\$	\$	\$		