

INFORMAL QUOTE AWARD SUMMARY

LETTING DATE: JUNE 11, 2021

PROJECT: 515 West Blvd. Water Service
Project No. 19-2499 / CIP No. 50927

RECOMMENDATION: Award Informal Quote in the amount of \$26,096.56 to Prime Excavation, LLC.

BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Prime Excavation, LLC	\$26,096.56
Simon Contractors of SD, Inc.	\$54,976.00

City staff recommends awarding this project to Prime Excavation, LLC for the total Informal Quote amount of \$26,096.56 based on unit pricing with the following appropriation:


FUNDING
SOURCE
ENGINEER'S
ESTIMATE

TOTAL	Water
\$28,000.00	\$28,000.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Water
COST CENTER		0933
LINE ITEM		4381
FUNDING CENTER		0602
QUOTE AMOUNT	\$26,096.56	\$26,096.56

PROJECT MANAGER:


Brandon Quiett, PE
City of Rapid City

DATE:

6/14/2021

PROJECT NAME: 515 WEST BLVD WATER SERVICE
PROJECT NUMBER: 19-2499 / CIP 50927
QUOTE DUE: JUNE 11, 2021
LOW BID AMOUNT: \$26,096.56

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		PRIME EXCAVATION, LLC		SIMON CONTRACTORS OF SD, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		MOBILIZATION	LS	1.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$10,000.00	\$10,000.00
2		INCIDENTAL WORK	LS	1.00	\$1,000.00	\$1,000.00	\$1,404.20	\$1,404.20	\$10,000.00	\$10,000.00
3		SOD	SY	22.00	\$15.00	\$330.00	\$18.19	\$400.18	\$8.00	\$176.00
4		1.5" COPPER (TRENCHLESS)	LF	60.00	\$160.00	\$9,600.00	\$167.00	\$10,020.00	\$250.00	\$15,000.00
5		1.5" TAPPING SADDLE	EA	1.00	\$800.00	\$800.00	\$365.14	\$365.14	\$950.00	\$950.00
6		1.5" CORP STOP	EA	1.00	\$500.00	\$500.00	\$344.06	\$344.06	\$1,050.00	\$1,050.00
7		RECONNECT WATER SERVICE	EA	1.00	\$500.00	\$500.00	\$322.30	\$322.30	\$1,100.00	\$1,100.00
8		CURB STOP	EA	1.00	\$800.00	\$800.00	\$893.63	\$893.63	\$1,500.00	\$1,500.00
9		REMOVE AND REPLACE 8" NONREINFORCED PCC PAVEMENT	SY	17.00	\$150.00	\$2,550.00	\$280.59	\$4,770.03	\$320.00	\$5,440.00
10		AGGREGATE BASE COURSE	TON	6.00	\$40.00	\$240.00	\$58.67	\$352.02	\$200.00	\$1,200.00
11		TRAFFIC CONTROL	LS	1.00	\$2,500.00	\$2,500.00	\$2,750.00	\$2,750.00	\$4,000.00	\$4,000.00
12		REMOVE AND RESET SIGN	EA	1.00	\$200.00	\$200.00	\$200.00	\$200.00	\$60.00	\$60.00
13		JERSEY BARRIERS	EA	15.00	\$500.00	\$7,500.00	\$185.00	\$2,775.00	\$300.00	\$4,500.00
TOTAL						\$27,520.00		\$26,096.56		\$54,976.00

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.



Brandon Quiett, PE
Project Manager

6/14/2021

Date