

BID SUMMARY
October 3, 2016

1. No. CC100316-02.1 – Windslow Drive Drainage and Nebraska Street Sanitary Sewer Improvements
Project No. 16-2337 / CIP No. 50975 opened on September 27, 2016

| | |
|-----------------------|--------------|
| ADVERTISING AUTHORITY | \$305,000.00 |
| ENGINEER'S ESTIMATE | \$326,500.00 |

| | Base Bid | Total Bid |
|-------------------------------|--------------|--------------|
| 1. Lind Exco** | \$270,180.21 | \$270,180.21 |
| 2. Rapid Construction** | \$328,997.51 | \$328,997.51 |
| 3. RCS Construction** | \$279,812.35 | \$279,812.35 |
| 4. Highmark** | \$319,016.79 | \$319,016.79 |
| 5. Heavy Constructors** | \$280,525.00 | \$280,525.00 |
| 6. Mainline** | \$284,398.75 | \$284,398.75 |
| 7. Hills Materials** | \$329,898.35 | \$329,898.35 |
| 8. Underground Construction** | \$265,555.39 | \$265,555.39 |
| 9. Sitework Specialists** | \$311,720.07 | \$311,720.07 |

2. No. CC100316-02.2 – Maple Green Apartments Demolition Project No. 16-2345 / CIP No. 50559
opened on September 27, 2016

| | |
|-----------------------|--------------|
| ADVERTISING AUTHORITY | \$200,000.00 |
| ENGINEER'S ESTIMATE: | \$216,000.00 |

| | Base Bid | Total Bid |
|-----------------------------|--------------|--------------|
| 1. Highmark** | \$163,685.20 | \$163,685.20 |
| 2. Mainline** | \$122,999.99 | \$122,999.99 |
| 3. Heavy Constructors** | \$149,000.00 | \$149,000.00 |
| 4. Quinn Construction** | \$119,501.70 | \$119,501.70 |
| 5. Professional Excavating* | \$126,420.30 | \$126,420.30 |
| 6. RCS** | \$96,995.22 | \$96,995.22 |
| 7. Lind Exco** | \$81,005.58 | \$81,005.58 |
| 8. Sitework Specialists** | \$127,098.53 | \$127,098.53 |

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted